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SECTION B – SUPPLIES OR SERVICES AND PRICES/COSTS 

 
B33.01.100 SERVICES TO BE FURNISHED AND PRICES (MULTIYEAR) (GOCO) (DESC FEB 2004) 
 (a)  The services to be furnished during the period specified herein and the unit prices are as follows: 
 
 LINE ITEM 0001:  NONPERSONAL SERVICES:  (FIRM-FIXED PRICE) 
 The Contractor shall operate, maintain, and protect the Government-owned bulk petroleum terminal at DFSP Norfolk, VA 
(Craney Island, Sewell’s Point and Yorktown) in accordance with Section C, and all other terms and conditions set forth herein for the 
period: 
 
BASE PERIOD 
Years 1 through 5   Price per month  $_________________ 
      
 
OPTION PERIOD 
6 through 10    Price per month  $_________________ 
 
 
The following line items are cost reimbursable line items under which the Contractor shall furnish nonpersonal services and/or supplies 
and materials in accordance with Section CG-3.0 LOGISTICS SUPPORT.  The Contractor will be reimbursed under these line items for 
services actually performed as approved by the Contracting Officer or COR.  The "NOT TO EXCEED" amounts shown below are for 
Government administrative fund obligation and represent the Government's best estimate of the cost reimbursable supplies, services, and 
overtime for each contract year.  Reimbursement under CLINs 0002, 0003 and 0005 shall be for the prime Contractor’s allowable, 
allocable and reasonable direct cost of any subcontracts for furnishing supplies, equipment, material and services specified in Section 
CG-3.0.  No additional indirect/overhead costs or fee will be reimbursed. 
 
Reimbursement for overtime, CLIN 0004, shall be for allowable, allocable and reasonable directed overtime labor costs plus fringe 
benefits and payroll taxes of the prime Contractor’s regular employees.  Allowable, allocable and reasonable costs will be reimbursed 
pursuant to FAR, Section 31.  No additional indirect/overhead costs or fee will be reimbursed. 
 
 LINE ITEM 0002: MAINTENANCE AND REPAIR NOT TO EXCEED $850,000.00  
 
 LINE ITEM 0003:  EMERGENCY SERVICES NOT TO EXCEED $500,000.00 
 
 LINE ITEM 0004:  OVERTIME NOT TO EXCEED $100,000.00 
 
 LINE ITEM 0005:   ENVIRONMENTAL SERVICES  NOT TO EXCEED $500,000.00 
 
    (DESC 52.207-9F90) 
 
*Please use the following format to provide a breakdown of your price. 
CATEGORY PRICE/MONTH NOTES 
Labor $ (e.g., includes all PT&I associated with 

direct labor costs) 
Equipment $ (e.g., includes all vehicle maintenance, 

insurance, and depreciation using straight 
line method over __________yrs) 

Supplies $  
Other (explain in Notes) $  
G&A CLIN 0001 $  
G&A CLIN 0002 $  
G&A CLIN 0003 $  
G&A CLIN 0004 $  
G&A CLIN 0005 $  
Profit CLIN 0001 $  
Profit CLIN 0002 $  
Profit CLIN 0003 $  
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Profit CLIN 0004 $  
Profit CLIN 0005 $  
Total Price $  
 
 
 
      
 (c)  The contractor shall provide Aircraft Fuel Services and Fuel Storage and Distribution at NS Norfolk and NAB Little 
Creek, Norfolk, VA in accordance with the Performance Work Statement for the period February 1, 2005 through January 31, 2010 with 
option periods of February 1, 2010 through January 31, 2012 and February 1, 2012 through January 31, 2015 as follows: 
 
                     PRICE PER MONTH     PRICE PER MONTH 
                     Base Period, years 1 - 5    Options, years 6-10  
LINE ITEM 0008:  Aircraft Fuel Services to include the dispatch function. 
All Cold Refueling (truck services) (refuel/defuel)                 $_____________________  $_______________ 
Direct Refueling at the Helicopter Hot Site 
Direct Refueling at the E2/C2 Hot Site 
 
LINE ITEM 0009:  Fuel Storage and Distribution to include the Fuel Laboratory 
Function at NS Norfolk                     $___________________ $_______________ 
 
LINE ITEM 0010:  Inventory and Accounting for NS Norfolk and NAB Little Creek 
at NS Norfolk                                                 $_____________________$______________ 
 
LINE ITEM 0011:  Ground Fuel Delivery, NS Norfolk                                                          $_________________  $_________________ 
 
LINE ITEM 0012:  Used Oil Operations, NS Norfolk                                                             $____________________ $______________ 
 
LINE ITEM 0013:  Fuel Service, NAB Little Creek, to include                    $____________________   $_____________ 
Truck delivery to ships and small craft  
Barge and pier refueling operations 
Quay Wall refueling operations 
 
LINE ITEM 0013:  DACU4 LCAC Refueling Services                                                           $_______________   $__________________ 
 
LINE ITEM 0014:  Fuel Storage and Distribution to include sampling of products 
and delivery of samples to NAS Norfolk                                                                                  $_________________   $________________ 
 
LINE ITEM 0015:  Ground Delivery, NAB Little Creek                                                          $_________________ __________________ 
 
LINE ITEM 0016:  Service Station Operation, NAB Little Creek                                             $________________$   _________________ 
 
LINE ITEM 0017  NONPERSONAL SERVICES AND SUPPLIES: 
        (COST REIMBURSEMENT – MAINTENANCE) 
        The contractor shall furnish nonpresonal services, maintenance, and supplies at Norfolk Regional Mid-Atlantic, in 
accordance with Segment II, Section C-4.0. 
 
 NOTE:  The contractor will be reimbursed for services under line Item 0017, actually performed as approved by the 
Contracting Officer’s Representative, when applicable for purchases of supplies or services.  The amount for this line item is for 
Government administrative fund obligation and represents the Government’s best estimate of cost reimbursable supplies, services, and 
overtime for each contract year.  All G&A and profit for these line items must be included in CLIN 0008.  If the Government exceeds 
this estimate by 25 percent, G&A and profit will be allowed for any work beyond that amount. 
 
    $5,000.00 
    COST ESTIMATE/YEAR 
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LINE ITEM 0018  AUGMENTATION 
 (i)  Payment for augmentation worked shall be at the following rates (show computation in (b) below): 
 
SUBLINE ITEM NUMBER  POSITION     HOURLY RATE 
 
0018A    Truck Driver Tractor Trailer – Straight Time  $______________/hr 
0018B    Truck Driver Trailer – Overtime   $______________/hr 
0018AC    Fuel System Distribution Operator – Straight Time $______________/hr 
0018AD    Fuel System Distribution Operator – Overtime  $______________/hr 
 
    (ii)  The Ordering Officer for augmentation shall be the Commanding Officer or designee. 
 
  (b)  AUGMENTATION 
         (1)  Payment for augmentation worked in accordance with the Performance Work Statement shall be at the rates 
in Line Item 0018.  Computation follows: 
 
  CATEGORY 
  Base Rate 
  Plus applicable fringes 
  Subtotal 
  Plus PT&I* (specify rate) 
  Subtotal 
  Plus Profit (specify rate) 
  Total Straight Time Rate 
 
  *Payroll Taxes and Insurance 
 
         (2)  Payment for overtime augmentation worked in accordance with the Performance Work Statement shall be 
at the rates in Line Item 0019.  Computations follows: 
 
  CATEGORY 
  Base Rate times 1.5 
  Plus PT&I* (as specified above) 
  Subtotal 
  Plus Profit (as specified above) 
  Total Overtime Rate 
 
  *Payroll Taxes and Insurance 
 
NOTE:  When contract contains an option, proposed rates for option periods should be the same as for the basic contract period.  When 
contract is a multiyear, proposed rates for each performance period should be the same as for the first performance period.  Rates will be 
adjusted for performance periods with issuance of a new Wage Determination in Accordance with the FAIR LABOR STANDARDS 
ACT AND SERVICE CONTRACT ACT – PRICE ADJUSTMENT clause. 
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I102.05 STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (MAY 1989) 
 In compliance with the Service Contract Act of 1965, as amended, and the regulations of the Secretary of Labor (29 CFR 
Part 4), this clause identifies the classes of service employees expected to be employed under the contract and states the wages and 
fringe benefits payable to each if they were employed by the contracting agency subject to the provisions of 5 U.S.C. 5341 or 5332. 
 THIS STATEMENT IS FOR INFORMATION ONLY: IT IS NOT A WAGE DETERMINATION. 
 
 EMPLOYEE CLASS MONETARY WAGE - FRINGE BENEFITS 
 
 
 31364 Truck Driver     WG-8 
 21010 Fuel Distribution System Operator   WG-6 
 23340 Fuel Distribution System Mechanic   WG-10 
 27101 Guard I      WG-4 
 27102 Guard II      WG-5 
 01312 Secretary II     WG-5 
 
 
  (FAR 52.222-42) 
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No. Reference Question Answer 
    
1 CC-B33.01.100 (b) The fourth sentence in paragraph B33.01.100 (b) of the 

Offeror Submission Package addresses CLINs 0002, 
0004, and 0005.  The second paragraph of B33.01.100 (b) 
addresses CLIN 0004 again.  Should the first paragraph 
have addressed CLINS 0002, 0003, and 0005? 

Yes.  The contract clause has been corrected. 

2 CC-B33.01.100 (b) 
(Bottom of OSP page 2) 

The format provided in paragraph B33.01.100 (b) (bottom 
of OSP page 2) for breakdown of prices does not provide 
an area for Profit to be applied to the CLINs.  Please 
clarify where the contractor is to enter profit. 

The table has been revised per this amendment. 

3 CC-B33.01.100 (b) The second paragraph of B33.01.100 (b) of the OSP 
indicates that overhead and fee on overtime should be 
applied to Line Item 0004 yet Line 0018 Augmentation 
shows profit applied to the augmentation rates.   
This appears to be a conflict.  Please clarify. 

Note the revised B33.01.100 enclosed. 

4 CC-B33.01.100 (b) 
OSP (bottom of page 2) 

Paragraph of B33.01.100 (b) of the OSP (bottom of page 
2) indicates that the contractor is to provide a breakdown 
of prices for CLINs 0001-0005; however, there is no 
similar breakdown for CLINs 0008-0016.  What level of 
cost detail does the government require for CLINs 0008-
0016? 

No additional breakdown other than that indicated is 
required. 

5 CC-B33.01.100(c) 
Line Item 0018 
OSP (bottom of page 3) 

Line Item 0018 Augmentation of the OSP indicates that 
Fringe Benefits are allowed in Straight Time 
Augmentation Rates but not in Overtime Augmentation 
Rates.  Page 6 The Wage Determination (WD) supplied 
with the solicitation requires $2.56 per hour be paid for all 
hours worked.  This would include overtime hours. 
Please clarify. 

DESC is currently studying this issue to determine the 
appropriate course of action. 

6 CC-FAR Ref:  Previous Fiscal Year (FY03) and Current Fiscal 
Year (FY04) Contract Value with Modifications 
Affecting Cost (FAR Allowable Disclosure of Public 
Funds Information on Government Contracts). 
Please provide the previous contract year’s total value and 
the current contract year’s annualized value with any new 
modifications affecting cost of performance (increase or 
decrease in scope of work) for services being performed 
by the incumbent.  Also, would the Government provide 
the current monthly and annualized man-hours for the 
same periods? 

The current valve of the contract was provided during the 
pre-bid on sit conference.  With regard to manning and 
man-hours, we do not provide such information. 

7 CC-H51.01 
CC-H51.03 

Section H Paragraph H51.01seems to be in conflict with 
H51.03 regarding levels of coverage.  Please clarify 
which level of Insurance coverage the government 
requires. 

H51.01 has been deleted and H51.03 revised and applied. 

8 CC-L.201.100 B.4 
CG-1.5.2.2 
CR-1.4.3 

Product Quality Surveillance Plan.  Section L and the 
DFSP PWS references both indicate the detailed Product 
Quality Surveillance Plan is to be submitted with the 
proposal (max 30 pages).  The Refueling PWS indicates 
subject plan is due within 60 days of contract award. 
Request clarification.  We assume the directions of 
Section L are correct and they override anything else that 
might be stated in the solicitation? 

See the response to #9. 

9 CC-L.201.100.B 
CG-1.5 
CR-1.4 

L.201.100.B requires 9 plans, one of which is essentially 
the technical proposal.  PWS paragraphs CG-1.5 and CR-
1.4 each require 12 plans.  Are we to assume that the 
L.201.100.B requirement is correct? 

Eight (8) plans common to both the DFSP and Alongside 
PWS.  However, a Staffing Plan in the DFSP PWS and a 
Contingency and Environmental Plan in the Alongside 
PWS are applicable.  Neither calls for an Equipment Plan.  
Note change to both PWS documents and the L201.100. 

10 CC-L201.100 
Pg 76 

Paragraphs A.  Offeror Submission Package, B.  
Operational Capability, C.  Past Performance, and D.  
Socioeconomic Plan.  The Government is requesting that 
these four submission sections be submitted in separately 
bound binders.  Due to the relative size of paragraphs C 
and D requirements, can they be included in the Technical 
Capability (B.) binder under separately tabbed sections? 

Deferred to DESC 



SOLICITATION SP0600-04-R-0032 
Questions and Answers 

Legend: CC = Contract Clause 
 CG = CI/SP/YT PWS 
 CR = NS CF/NAB PWS 

Page 2 of 9 

11 CC-L201.100 
Pg 76 

Please confirm that the government is requesting no 
electronic media (Diskettes or CDs) with the hard copy 
submissions? 

Hard copies as outlined in L201.100 are required.  A CD 
of the technical proposal (no cost data) in pdf format shall 
also be provided.  DESC has been asked to amend the 
L201.100 clause. 

12 CC-L201.100 Will an index be considered as page count for the 
technical proposal? 

No 

13 CC-L201.100 B1 Operations and Staffing Plan.  Referenced paragraph 
identifies the requirement for a ten (10)-page limit on the 
Operations and Training Plan (excluding resumes).  
Normal page count for technical proposals for DESC 
Alongside Aircraft solicitations is 25 pages.  This 
particular contract is twice as complex in that it combines 
both types of contracts into large one.   The Operations 
and Staffing Plan for this particular effort is the absolute 
“meat” of the entire technical proposal whereby 
organizational charts, employee staffing, job descriptions 
of all the various skill classifications, the number and type 
of each employee by work center, and the description of 
receipt, issue, and transfer procedures all need to be 
discussed. 
 
Can DESC take note of this fact and PLEASE reconsider 
the page count on this particular section…. to 15, 20, or 
25? 
 

See the response to #9. 

14 CC-L201.100 B7 
CG-1.5.3.7 
CR-1.4.11 

Training Plan.  Section L, Para L.201.100 B.7 states that a 
conceptual plan is required with the proposal not to 
exceed a maximum of 10 pages.  Paragraph also states “ 
A detailed Plan shall be provided within sixty (60) days 
after contract award per Section CG-1.4 of the PWS.”  
Section CG-1.5 of the DFSP PWS identifies the Plans and 
Para CG-1.5.3.7 addresses the submission of a detailed 
training plan as a part of the technical proposal.  The 
Refueling PWS, Para CR-1.4.11, indicates the submission 
of the detailed training plan will occur during contract 
turnover.  Request clarification.  We assume the 
directions of Section L are correct and they override 
anything else that might be stated in the solicitation? 

See the response to #9. 

15 CC-L201.100 B9 Should information on grounds maintenance vehicles and 
equipment be included in this table in our response? 

Yes, the type, number, age, and condition of the grounds 
maintenance vehicles and equipment will be a factor in 
the technical evaluation and rating. 

16 CC-L201.100.B L.201.100.B requires a job description for each employee 
classification.  This is one of the most significant 
evaluation criteria contained in M.100.100.B (i).  We are 
currently utilizing 24 labor categories on this combined 
DFSP & Alongside effort and are finding it impossible to 
comply with the 10-page limitation in this area alone.  
Also, numerous job descriptions and experience 
requirements are contained in solicitation parts CG and 
CR (Starting on page 11), and others are DOL Wage 
Determination positions with job descriptions identified in 
the DOL Directory of Occupations.  Our job descriptions 
must parrot yours to be compliant. 
Please consider only requiring job descriptions for exempt 
employees not identified in the solicitation, or otherwise 
categorized by the DOL, or making this portion of the 
L.201.100.B requirement an annex with no less than a 10 
page limit.  
 

Job descriptions are required for all positions and may be 
submitted as an Annex or Appendix to the technical 
proposal.  Job classifications and skills vary between the 
terminal and airfield activities.  For instance the 
Driver/System Operators required at the airfield are not 
applicable to the terminal activity.  Likewise, a Scheduler 
is not applicable to the airfield activity.  However, an 
FDSO is essentially the same at both activities.  The job 
descriptions provided may be those outlines in the DFSP 
and Alongside PWS or as synopsized by the offeror.  We 
simply what your understanding of what skills are 
required and offered. 

17 CC-L201.100.D Contracting Services – what is the expectation of the 
Government?  Currently the Government relies on the 
contractor to provide Contract Services in excess of the 
spending limits established for Government Contracting 
Offices, i.e. awarding of contracts for services exceeding 
funding limits, i.e., Exceeding $25,000, $50,000, 
$100,000 contracts.  If these services will continue to be 
provided by the contractor, please provide 
historical/projected cost data on these services. 

The contractor is expected to perform all contracting 
associated with the task order process.  Under the current 
contract there have been several large dollar value 
contracts.  These have been unique, one time 
requirements of an emergent nature (i.e. hurricane 
repairs).  The contractor will be expected to handle 
emergent requirements. 



SOLICITATION SP0600-04-R-0032 
Questions and Answers 

Legend: CC = Contract Clause 
 CG = CI/SP/YT PWS 
 CR = NS CF/NAB PWS 

Page 3 of 9 

18 CC-L7 
Pg 75 

We have attempted to locate, on the DESC Website, what 
appears to be DESC regulations listed below many of the 
instructions (e.g., DESC 52.215-9F71 under L75, page 
75, Socioeconomic Proposal).  Under the Small Business 
Administration’s guidelines we are classified as a small 
business (SB).  Normally SB companies are not required 
to file a Socioeconomic Plan.  We would like to check the 
DESC regulations on this issue; however, the listed 
numbers do not correspond to DESC regulations. 
Would you please provide the appropriate DESC 
Regulation number concerning this topic and confirm that 
small businesses are not required to submit the referenced 
plan? 

All must submit a socioeconomic plan while small 
business do not have to submit a sub-contracting plan.  
The DESC number referred to is nothing more that a 
reference number. 

19 CG-1.12.2.3 
CG-1.12.3.3 
Pg 10. 

Referenced paragraphs address the issue of both the 
Terminal Superintendent and the Assistant having specific 
HAZMAT training courses.  Paragraph CG-1.12.2.3 
indicates that a proposed individual for the Terminal 
Superintendent’s position must possess all of this training 
before his/her resume can even appear in the offeror’s 
proposal.  Paragraph CG-1.12.3.3 indicates that the 
Assistant must have the same degree of training “ prior to 
or within six months of the contract start date or the 
individual’s hiring date.”  In the case of the Terminal 
Superintendent, this degree of qualification makes it 
extremely difficult for the offeror to come up with a 
“suitable candidate” that not only possesses all of the 
specialized requirements but the HAZMAT training 
criteria as well.  Also, is it realistic to even consider the 
Terminal Superintendent of such a large operation as this, 
that is spread out over such a large geographical area, to 
even be considered as the Facility Spill Coordinator 
(FSC) and On Scene Coordinator (OSC) or should these 
responsibilities be designated to individuals further down 
the chain of command who are closer to the action in their 
respective areas of responsibility? 
 
1.  Do candidates for the Terminal Superintendent’s 
position have to have all of the training indicated in 
Paragraph CG-1.12.2.3 before their names can even 
appear in the offeror’s proposal?    
 
2.  Can a Terminal Superintendent candidate be granted 
the same “grace period” criteria as indicated for the 
Assistant in Paragraph CG-1.12.3.3? 
 
3.  Paragraph CG-1.12.2.3 specifically identifies these 
courses as being offered by “Texas A&M, Texas 
Engineering Extension Service or documented equivalent 
courses.”  Please provide examples of “other equivalent 
courses”.  
 
4.  Is it realistic to even consider the Terminal 
Superintendent of such a large operation as this, that is 
spread out over such a large geographical area, to even be 
considered as the Facility Spill Coordinator (FSC) and On 
Scene Coordinator (OSC) or should these responsibilities 
be designated to individuals further down the chain of 
command who are closer to the action in their respective 
areas of responsibility? 
 

The contractor will be responsible for spills that occur 
under its operation.   

 
1.  Under the existing FRP, the Terminal Superintendent 
at Craney Island is the Qualified Individual for Craney 
Island and Yorktown and the Alternate Qualified 
Individual at Sewell’s Point.  He may appoint additional 
Alternate Qualified Individuals as necessary.  Under the 
new contract the Superintendent will also be designated 
the Alternate Qualified Individual at Chambers Field and 
Little Creek.  This is consistent with contractor 
responsibility for spills at all locations.  The contractor 
will be responsible for ensuring that all terminals are 
staffed with qualified employees to immediately respond 
to spills.  Senior managers will be qualified to direct spill 
containment and clean up efforts at all locations. 
 
2.  The government will allow a 120-day qualification 
period for the Terminal Superintendent to get all required 
HAZMAT training. 
 
3.  Contractor will have to submit specific courses for 
approval.  The Texas A&M course was provided as a 
guideline. 
 
Note the Changes made to CG-1.12.2.3, Spill Response 
and Hazardous Waste Management Qualifications. 

20 CG-1.13 
CR-1.9 

Job Descriptions identified in PWS paragraphs CG-1.13 
and CR-1.9 have different requirements for experience 
and qualifications.  Which is correct, or are there different 
requirements for the DFSP and Alongside Refueling 
portions of the contract? 

Yes there are different requirements for the DFSP and the 
Alongside Refueling portions of the contract as the skill 
requirements vary by location.  See the reply to #16 
above. 

21 CG-1.13 
CG-1.14 

Are Tanker man (USCG Classification, 46 CFR) qualified 
personnel required to operate barges, or is the Navy 
exempt from this requirement 

Yes, personnel operating barges will be required to be 
qualified as a Tankerman.  Personnel should be qualified 
within 180 days of start date. 
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22 CG-1.6.1.17 
CR-3.1.2 
CR-3.1.3.2.1 

CR-3.1.2 specifies 3 axles rated at a minimum of 
14/20/20 for 5,000-gallon tankers.  CR-3.1.3.2.1 requires 
2 axles rated at 20/20 or greater for 5,000-gallon tankers.  
No axle rating requirements are identified for refuelers to 
be provided for Section DFSP.  Which CR paragraph is 
correct?  Also, do axle ratings specified in PWS Section 
CR also apply to vehicles provided to fulfill requirements 
identified in PWS Section DFSP?  
 

All refuelers must comply with Federal, State and local 
laws and regulations.  Axle ratings do apply to all 
refuelers regardless of location.  Note the change to the 
PWS, Section CG-1.6.1.17.2, Tank Trucks, and the cross-
reference to the alongside PWS. 

23 DFSP-2.1.2.1.5 Are the barges at Craney Island equipped with winches 
like commercial barges, or will the faking out of hoses 
have to be accomplished by hand? 

The barges at Craney Island are NOT equipped with 
winches.  Contractor will handle hoses by hand or can 
provide appropriate equipment. 

24 CG-2.1.2.3.1.5 
Should refer to .4. 

Requires all vessels to be boomed.  This is currently not 
required for barges.  Does this require all parties to 
effectively have a boat crew manned 24/7 to support 
incoming vessels, specifically barges?  Stormy weather, 
which dictates heavy seas, and generates conditions 
unsafe for booming operations, creates delays that are not 
the fault to the contractor.  How should this be addressed?  
Also, no booming requirement is identified for Yorktown, 
is this correct? 

For staffing requirements see Sections CG 1.8, 1.9 and 
1.10.  All vessels at Craney Island will be boomed.  
Request for no booming due to weather conditions will be 
referred to the Fuel Director by the COR.  No booming is 
required at Yorktown at this time.  Note changes to the 
PWS, Section CG-2.1.2.3.1.4, Barge Shipments. 

25 CG-2.1.3 A comment was made at the site visit that the recently 
installed Double Block and Bleed Valves at Sewell’s 
Point would be removed from the pump room and 
returned to Craney Island.  Are these valves available for 
contractor use, based upon need, within the Craney 
Island/Yorktown facilities, or will they also “disappear”? 

DB&B valves removed from Sewell’s Point will be stored 
at returned to Craney Island and available to the 
contractor to undertake repair task orders that may be 
issued for repair projects. 

26 CG-2.1.3 Numerous Sewell’s Point facilities are identified to be 
under  “Caretaker Status”. 
 
1.  What does this mean from a liability and piping 
responsibility?   
 
2.  Has all piping to piers and inland been pressure tested?  
 
3.  Is this realistic to say Caretaker status as facilities 
could not be returned to service without major 
modifications and required regulatory testing?   
 
4.  Will each bidder be given a list of valves, equipment to 
be specifically tested under the Caretaker status to allow 
labor costing of effort?   
 
5.  What pier facilities are active and will be the 
responsibility of the Contractor for Operations and spill 
response? 
 
6.  Is the Loading Arm, though not connected to active 
piping, required to be pressure tested IAW 
33CFR156.170? 

1.  The contractor shall be  responsible for preventive 
maintenance of facilities in a caretaker status.  The 
contractor will monitor all assigned facilities, including 
those in caretaker status.  The contractor will be 
responsible for spills from facilities in caretaker status. 
 
2.  Inactive pipelines have not been pressure tested and 
are awaiting demolition. 
 
3.  Facilities in caretaker status at Sewell’s Point could 
not be returned to service without major modifications. 
 
4.  A list of equipment being maintained under the PM 
system was provided during on site visit. 
 
5.  There are no active pier facilities at Sewell’s Point; 
however lines still exist.  The Contractor will be 
responsible for spill response for spills from lines on the 
piers. 
 
6.  The two fueling arms are OOS awaiting demolition. 
 
See Appendix D, Caretaker Status. 

27 CG-2.1.3.3 Sewell’s Point – Can the contractor tie into the steam line 
to provide steam to contractor provided trucks for heating 
lube oil? 

If a contractor chooses so, a written request must be 
submitted by the contractor and authorized by PWC 
Norfolk.  Any work and modifications to the steam 
system shall be negotiated with PWC and will be at the 
contractor’s expense. 

28 CG-2.1.4 Currently there is no tankage available for stripping water 
from active tanks at Yorktown.  Should all bidders 
provide a cost for a temporary tank, or vehicle to provide 
for stripping?  What will the Contractor be required to do 
with the water.  Manifest?  Water could contain additives 
and be Hazardous Waste.  Is this the responsibility of the 
Operator? 

The contractor will be responsible for stripping water 
from active tanks at Yorktown and transporting 
contaminated water to the water treatment plant at Craney 
Island.  The contractor shall adhere to all Federal, state, 
and local environmental and transportation laws, rules, 
and code applicable to this operation. 
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29 CG-2.4.3.3.1.2 
CG-2.4.3.3.26.2 
 
CR-2.12.2.1.1 
CR-2.12.2.3 

Solicitation section CG-2.4.3.3.1.2 seems to be in conflict 
with CR-2.12.2.1.1 in that the first allows the contractor 
to use insecticides and rodentcides and the second 
prohibits it.  Please clarify the contractor’s responsibilities 
and limitations regarding Pest and Rodent control. 
 
Solicitation section CG-2.4.3.3.26.2 seems to be in 
conflict with CR-2.12.2.3 in that the first allows the 
contractor to use herbicides and the second prohibits it.  
Please clarify the contractor’s responsibilities and 
limitations regarding the use of herbicides. 

Again, different activities and commands under a 
combined contract.  At Craney Island this application is a 
contractor responsibility and the use of pesticides and 
rodentcides is authorized to be undertaken by a 
“qualified” contract employee.  At Chambers Field and 
Little Creek these services are provided by PWC. 

30 CG-2.4.3.3.14 Water in Valve Pits – If water does not have”sheen” thus 
is not oily waste – can water be drained onto the ground 
after verification that no “sheen” exists?  Question 
specifically addressed to the Yorktown operation, as this 
would require use of Vacuum truck for all water to be 
recovered from these pits, and the water to subsequently 
be transported to Craney Island for disposal.  (See C.G.-
2.4.3.3.14.). 

Water cannot be drained or pumped to the ground.  Note 
the change to the PWS. 

31 CG-2.4.3.3.16 C.G.-2.4.3.3.16 – Oily Water Separator Cleaning – states 
each separator shall be cleaned yearly “(as a minimum)”, 
or as directed by the COR.  This requirement can be open 
ended based on COR discretion.  Please clarify the 
frequency of cleaning, or provide historical data 
supporting this workload. 

Separators are currently cleaned on an annual basis.  The 
contract requires an annual cleaning schedule to be 
submitted to the COR for approval.  Any additional 
cleaning requirements will be by task order. 

32 CG-2.4.3.3.19 Fuel Meters are identified as requiring semi-annual 
calibration.  This does not appear consistent with API 
procedures required to be complied with under DOD 
4140.25M.  1.  Are High Volume meters to be calibrated 
“semi-annually” and will this be accepted to be consistent 
with the DOD 4140.25M 
2.  Will High Volume “pier” meters be accepted for 
custody transfer based on the above? 
3.  Will meter-proving equipment be provided i.e. meter 
carts – these are not on the GFE list.  Will the AFHE 
Operator be responsible for meter cart operation, and 
meter factor entry into the AFHE program, or is this the 
responsibility of the Operator.  If not, will an outside 
Contractor be required to provide meter proving 
equipment?  If so, will this be a “semi-annual” 
requirement? 

1.  The high volume meters will be calibrated semi-
annually consistent with DOD 4140.25M and as such will 
be accepted for custody transfer. 
 
2.  T high volume meter proving equipment is in the 
custody of the AFHE contractor, currently AFS.  The 
AFHE contractor is responsible for calibration of high 
volume meters.  Contractor support will be required 
during calibration for handling hoses, system set up, etc. 
 
3.  Small meters (e.g. truck rack) will be calibrated by the 
contractor under the task order process. 
 
4.  See 4140.25M, Chap 5F4 

33 CG-2.4.3.3.20 High Volume Strainers are not identified in the GFE 
listing and require much more labor to remove baskets.  
How many are there?  Industry standards normally go by 
pressure differential readings whereas the requirement 
states monthly, is this accurate?  If so, how many High 
Volume strainers will be required PM monthly? 

It is acceptable to perform PM according to Pressure 
Differential vs. monthly.  There are currently 6 high 
volume strainers.  Note the change to the PWS, Table 1:  
Minimum Frequencies for Preventive Maintenance. 

34 CG-2.4.3.3.25 
Pg 39 

Pressure Testing - requires blanking of lines as the means 
of isolating them.  Can installed "double block and bleed" 
valves serve as a means of isolation if they are confirmed 
to hold and effectively isolate the system? 

Yes, DB&B valves can be used for isolation. 

35 CG-2.4.3.3.26 Grounds Maintenance requirements dictate that 
“Vegetation shall be cleared 5 feet outside of the fence 
line”.  Are all trees and plants, to include sea grass and 
brush to be removed?  Please define responsibility.  Is 
there a time limit placed on completion of this 
requirement?  Are Coast Guard or EPA environmental 
permits required?  Will fences, out buildings, etc., in the 
Navy Family Housing Area be removed by the contractor, 
or the residents?  Are trees within 5 feet of the fence line 
in the Navy Family Housing Area to be removed by the 
contractor? 

Vegetation shall be cleared 5 feet outside the fence line 
wherever possible.  In no cases shall wetlands be 
disturbed.  In some areas it may be impossible or 
impractical to clear 5 feet from fence.  In these areas 
vegetation shall be cut and trimmed to prohibit access to 
the facilities.  All fence lines (the fence itself) shall be 
maintained free of vegetation   The housing area 
bordering Craney island is civilian housing and not under 
navy control. 

36 CG-2.4.3.3.6 Since heavy equipment is being turned in – in reference to 
canal cleaning – the build-up of debris would appear to 
come under the heading of “Corrective Maintenance”. 
Will the Government approve a Task Order for needed 
equipment to support canal cleaning? 

As they stand, the canals are free of debris and simply 
have to be maintained in that condition.  Maintaining the 
canals free of debris is considered preventive 
maintenance.  The contractor will supply any needed 
equipment to support canal cleaning. 
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37 CG-2.6 
CR-2.14 

Gas Free Services – Under OSHA, internal tank 
inspections for entry purposes do not require a Marine 
Chemist certificate.  Will this industry standard be applied 
to interior tank farm tank entry or will the Gov’t be 
responsible for Marine Chemist services on tank farm 
entry requirements? 

Local safety instructions require a Marine Chemist 
certificate for entry into internal tanks.  The contractor 
will be responsible for complying with this requirement. 

38 CG-2.7 
CR-2.15 
 

Oil Spill Responsibility.  Currently all spills are required 
to be reported.  This is not consistent with the regulatory 
requirements, i.e. 1-gallon spill in berm, which is 
contained, is not a reportable incident.  Failure of gaskets 
and systems are not necessarily neglectful in these 
situations.  Will Spill Response to these Admin spills be 
required to be reported and, if they occur during non-work 
periods will they be considered for reimbursement?  Is 
historical data available to discern costs of remediation 
for this type of spill? 

Local Navy regulations require ALL oil spills to be 
reported.  The contractor is responsible for responding to 
all spills. 
 
The government does not have historical cost data for 
remediation of small “admin” type spills. 

39 CG-2.7.8 
CR-2.15 

Hazardous Waste Disposal – Multiple Site Generator I.D. 
numbers per EPA/State are required as Wastes is Site 
Specific.  If the Contractor is required to perform per this 
section and be responsible for HAZWASTE manifesting 
– the Contractor must apply to the State (VA)/EPA for 
multiple site Generator ID’s.   
Is the handling of HAZWASTE for Chambers Field and 
Little Creek’s operation to be accomplished consistent 
with this requirement – in order for the Contractors to 
assess costs and requirements for applying for the 
Generator ID’s. 
Will the Gov’t provide historical waste manifesting data, 
i.e. quantities to determine what size of Generator Permit 
application will be required? 

Any issues dealing with Hazardous Waste are to be 
coordinated with the Regional Environmental Group.  The 
contractor should have no direct dealings with VDEQ or 
EPA.  This is a government responsibility.  There has 
been no hazardous waste manifested by the contractor at 
any of the fuel terminals.  Operations at all fuel terminals 
will generate tank strippings and contaminated water, 
which can be transported to a recycling facility and not 
considered hazardous waste.  See Section CG 2.7. 

40 CG-2.7.8 Hazardous Waste Disposal – Since the facilities are 
Government owned – the Generator # used on 
manifesting will have to be provided by the Government. 
Will the Government specify, or is it up to the Contractor 
to decide, where “wastes” shall be manifested to, i.e. type 
of disposal facility? 
Is the Government considered a “small” or “large” 
quantity generator? 
Will the Contractor be responsible for disposal of wastes 
from Separators, tank cleaning, spill control materials? 

See #39 above.  The contractor will not be responsible for 
manifesting hazardous waste. 
 
The contractor will be responsible for disposal of 
contaminated fuel and water from separators, tank 
cleaning, etc.  Disposal of spill control materials will be 
coordinated with the COR. See Section CG 2.7. 

41 CG-2.8 Will the Operator be required to submit to the USCG a 
Letter of Intent and Operations Manual prior to assuming 
the responsibility of the Operation, per 33CFR154, or is 
the requirement not applicable to DOD activities? 

An Operations Manual must be submitted to the COR for 
approval. 

42 CG-4.0 
(page 56 of Attachment 
1) 

CG-4.0(page 56 of Attachment 1) addresses CLINs 0006 
and 0007 and states that these CLINs will require separate 
proposals. 
Can the contractor assume that these proposals will be 
submitted on an as-need basis determined by on-going 
government activities? 

The two CLINs will be satisfied by task order as required. 

43 CG-Appendix A 
Tank Listing on page 62 

Tank Listing on page 62 indicates tanks with Floating 
Roofs are indicated with an asterisk only the smaller tanks 
are asterisked.  Some of the newer tanks also have 
floating roofs.  Please verify which tanks actually have 
floating roofs. 

Tanks 40, 42, 43, 476, 477, 478, 479 are fixed 
roof/floating pan tanks.  Note the change to the listing of 
Tank Characteristics:  Craney Island, Page 61 and 62. 
 

44 CG-Appendix A 
Tank Listing for 
Yorktown 

Tank Listing for Yorktown is not complete.  Group D 
tanks do not appear to be listed (Tanks 186, etc.). 
What role will the Contractor have, if any, on these tanks? 

Group D tanks have been abandoned in place.  The 
contractor will have no responsibility for these tanks.  
Furthermore, the tanks will not be used to hold water 
stripped from active tanks. 

45 CG-Appendix B Will other valves, motors, gaskets, hardware, forklifts, 
tugs on the piers, and ancillary equipment currently in 
inventory that can be utilized within the DFSPs be made 
available to the contractor, or will these items also 
“disappear”?  We are confused on what vehicles and 
equipment is staying and what is to be contractor 
provided. 

There will be no GFE.  All vehicles and equipment will 
be contractor provided.  See Section CG-1.6 and 
Appendix B. 
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46 CG-Appendix B Base Stations capable of transmitting to all DFSP 
locations are being provided at Craney Island, Yorktown, 
and Sewell’s Point as GFE under the DFSP Norfolk 
GOCO portion of the contract.  
Questions: Will the Government allow the contractor to 
relocate the Sewell’s Point base station to Chambers 
Field?  Will the Government provide a base station at 
Little Creek to aid in controlling tanker/barge evolutions 
at that facility? 

The Sewell’s Point base station cannot be relocated.  The 
contractor will provide a base station and antenna at all 
locations.  The Contractor will provide radios.  Note 
changes to the PWS. 

47 CG-Appendix B Only one Government provided telephone line for 
conducting official government business is identified in 
Appendix B to be furnished at each terminal.  Will the 
contractor be required to furnish telephone service 
between the fuels accounting office, fuels laboratory, 
maintenance operation, etc.? 

Note changes to the PWS regarding telephones at all 
locations. 

48 CG-Appendix B In the current DFSP contract vehicles required to 
accomplish terminal functions, vessel refueling by tanker, 
maintenance vehicles, etc. are Government furnished.  
Are these vehicles to be provided by the contractor for 
this solicitation?  If so, please provide a listing of the 
Government provided vehicles currently hand receipted to 
the contractor. 

Vehicles and equipment were furnished under the current 
contract because the contractor was required to perform 
corrective and breakdown maintenance.  Under the new 
contract, corrective and break down maintenance will be 
accomplished via task order and any vehicle and 
equipment requirements, should they occur, will have to 
be considered.  Beyond those vehicle requirements 
identified, the contractor will have to determine vehicle 
requirements. 

49 CG-Appendix B Is other specialized equipment being provided to the 
current contractor by the Government that we will be 
required to purchase for performance of the solicited 
services identified in this procurement?  If so, please 
provide a listing of the Government provided specialized 
equipment currently hand receipted to the incumbent 
contractor. 

The contractor is responsible for determining specialized 
equipment requirements.  See # 48 above. 

50 CR 3.1.10 
CR Appendix B 

At the site visit, Mr. Ron Adams (NOLSC Petroleum) 
identified a requirement to provide a prefabricated 
building for sheltering personnel at the Helicopter Hot Pit. 
CR-3.1.10 requires a prefabricated building, and 
Appendix B states that the government will provide 
electricity, natural gas/propane, heating/power production 
fuels, water, and sewage services for this building. 
Since all contractor operations are conducted in 
Government Facilities, is the above referenced 
prefabricated building meant to provide shelter for hot-pit 
personnel?  If so, will utilities and sewer be provided?  
Where will this building be positioned? 

There is no water, sewage, telephone, or local area 
network (LAN) connection available at this site.  The 
government will provide an electrical connection at the 
site and provide electrical power to the contractor’s 
building.  The contractor shall be responsible for any and 
all electrical equipment within this prefabricated building 
and for connecting it to the source provided by the 
government.  The pre-approved site is adjacent to the 
control tower LAG-110 outside the perimeter fence of the 
helicopter hot refueling site.  There are head facilities in 
the same area where the building is sited for use of the hot 
pit crew. 

51 CR Appendix B Appendix B of Section CR states that the government will 
furnish fuel for contractor fuel servicing equipment; 
however, there is no like statement covering such 
equipment in Section CG.  Is it the government’s intent to 
furnish fuel for contractor fuel servicing equipment under 
Section CG? 

The government will furnish fuel for aircraft and ground 
fuel servicing equipment, those vehicles that would not 
normally be used for administrative use.  The contractor 
shall provide fuel for contractor provided administrative 
type vehicles, sedans, pickups, and vans by whatever 
means available.  Note changes to Section CG-1.6.1.17.4, 
Fuel, Oil, and Maintenance and Appendix B regarding the 
provisioning of fuel products. 

52 CR Appendix B 
Pgs 72 & 73 

The Government Furnished Equipment (GFE) lists two 
2,000-gallon fuel vehicles for contractor use. 
Would the Government provide either its estimate of 
additionally required fuel support vehicles by type and 
capacity or, provide the current number and type of 
fueling vehicles being used by the incumbent contractor 
for these services? 

Under a performance-based contract, the contractor is 
responsible for determining vehicle requirements. 
Furthermore, we have reconsidered the provisioning of 
this equipment.  It will not be rovided under the follow-on 
contract. 

53 CR-1.9.2.3 
CG-1.13.2 

CR-1.9.2.3 classifies Dispatchers as Computer Operator 
IV.  CG-1.13.2 does not identify a DOL labor category 
for the Automated Fuel Handling Equipment (AFHE) 
Operators who are also Computer Operators.  Will the 
Government provide a Labor Classification for AFHE 
Operators, or will classification of these employees be at 
contractor discretion? 

NOLSC Petroleum is considering changing the 
Dispatcher/Computer Operator IV to that of a Dispatcher 
conformed to a truck driver.  The issue is equal or better 
pay to stabilize the critical dispatcher positions. 
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54 CR-1.9.2.4.2 CR-1.9.2.4.2 requires all drivers to possess a Virginia 
Commercial Drivers License (CDL).  DOT and state law 
only requires a CDL driver for operating on public roads, 
not on Government Bases/Installations.  Is this 
requirement correct?  If so, does it also apply to drivers at 
the fuels terminals? 

Yes, vehicles requiring CDL drivers under state law will 
also require CDL drivers on all government facilities.  NS 
Norfolk legal made the determination they wanted all 
truck drivers to be CDL operators. 

55 CR-2.12.2.1.1 
CR-2.12.2.3 
 
CG-2.4.3.3.1.2 
CG-2.4.3.3.26.2 
 

Solicitation section CG-2.4.3.3.1.2 seems to be in conflict 
with CR-2.12.2.1.1 in that the first allows the contractor 
to use insecticides and rodentcides and the second 
prohibits it.  Please clarify the contractor’s responsibilities 
and limitations regarding Pest and Rodent control. 
 
Solicitation section CG-2.4.3.3.26.2 seems to be in 
conflict with CR-2.12.2.3 in that the first allows the 
contractor to use herbicides and the second prohibits it. 
Please clarify the contractor’s responsibilities and 
limitations regarding the use of herbicides. 

See # 29 Above 

56 CR-2.15 
(Chambers Field/Little 
Creek) 

HAZWASTE is not addressed. 
Will the contractor be required to manifest HAZWASTE, 
and if so, will the Government provide a Generator # for 
manifesting? 

See #39 above 

57 CR-2.4 At the site visit it was stated that the Little Creek service 
station is scheduled to be converted to an automated 
facility.  Please provide the scheduled completion date for 
this project. 

The current estimated completion date is 30 October 
2004. 

58 CR-3.1.2 
CR-3.1.3.2.1 
CG-1.6.1.17 

CR-3.1.2 specifies 3 axles rated at a minimum of 
14/20/20 for 5,000-gallon tankers.  CR-3.1.3.2.1 requires 
2 axles rated at 20/20 or greater for 5,000-gallon tankers.  
No axle rating requirements are identified for refuelers to 
be provided for Section CG.  Which CR paragraph is 
correct?  Also, do axle ratings specified in PWS Section 
CR also apply to vehicles provided to fulfill requirements 
identified in PWS Section CG?  
 

See #22 above. 

59 CR-3.1.3.1.1 CR-3.1.3.1.1 requires a 600 GPM pump rate for 8,000 
gallon refueling vehicles.  Does the 600 GPM 
requirements also pertain to the equipment stationed at the 
Helicopter hot-pit pantograph? 

All 8,000-gallon refuelers will be capable of pumping at 
the stated rate of 600 GPM regardless of where they are 
employed.  The 600 GPM requirement is for maximum 
flow rate through two hoses.  The contractor may provide 
equipment that can be set in a high/low flow mode.  As 
outlined in the PWS, 5 and 8K units shall be provided.  
The 5K units are used to service aircraft in the more 
congressed hangar areas.  Its is irrelevant which units are 
used at the hot sites as they can be set in a low flow mode. 

60 CR-3.3.1.8 Paragraph CR-3.3.1.8 states that the contractor will 
provide spares for GFE/Facilities.  Please provide an 
estimate of the annual historical costs of spares for 
GFE/Facilities. 

Annual historical costs of spares for GFE/Facilities are 
not available.  What is being asked for is the supply of 
consumables that break, ware out, and over time, must be 
replaced to maintain a system in ready to use condition.  

61 CR-3.3.1.8.2 Paragraph CR-3.3.1.8.2 In-place Assets references 
Section CR-3.4.1.8; however, we have been unable to 
locate this section. 
Please provide Section CR-3.4.1.8 and indicate the annual 
historical costs to the contractor of repair and replacement 
of these assets. 

Note the change to the PWS.  Reference to Section CR-
3.4.1.8 has been deleted. 

62 General Will the oncoming Contractor be provided with existing 
files of reports for continuity, and to comply with USCG 
requirements for record retention? 

The oncoming contractor will be provided with existing 
files during contract turnover period. 

63 General To be sure offerors can present sufficient information in 
the Operations and Staffing Plan will the Government 
exclude the Position Descriptions from the page 
limitations? 

See #16 above. 

64 General 
Appendix B 

Will the Government provide fuel for all contractor 
furnished vehicles at all locations? 

See #51 above 

65 General Forklifts for utilization by the contractor and Navy 
personnel to on and offload cargo on the pier are currently 
GFE.  Will these forklifts remain GFE?  If forklifts are 
not GFE and are to be contractor provided, liability issues 
are involved when Navy personnel are also utilizing these 
vehicles. 

There will be no GFE forklifts.  Ships will be required to 
provide their own forklifts to move stores. 
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66 General CR (Fueling) PWS and CG (GOCO) PWS and 
assumptions.  Our pricing will be based on the assumption 
that all fuel distribution systems, Tanks and tank gauging 
equipment, Automated Fuel Handling Equipment 
(AFHE), facilities and grounds will be within 
performance specifications and mission capable.  Is this a 
correct assumption? 

Yes, equipment will be mission capable.  See Section CG 
1.8 through 1.10 for Staffing Requirements. 

67 General Are there any protected wetland areas at any of the sites? Yes there are wetland areas throughout Craney Island and 
at Yorktown. 

68 General Can a contractor allow an employee to use their POV to 
undertake contract (Government) business? 

The contractor is prohibited from requiring any employee 
to use their POV to travel between worksites, carry 
hazardous materials, i.e., fuel samples.  See change made 
to CG-1.6.1.17.1, General Purpose Vehicles. 
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NAME   COMPANY/ADDRESS  TELEPHONE/FAX 
 
John Nester  Doss Aviation   719-578-9504 
   3320 W. Carefree   FAX:  719-578-1740 
   Colorado Springs, CO  80917 
 
Mike Jackson  Doss Aviation    757-934-6767 
   Suffolk, VA 
 
Larry Long  NOLSC – Petroleum   703-767-7377 
   (NAVPET) 
 
Michael Heidbreder DESC-FGM    703-767-8280 
   Ft. Belvoir, VA 
 
Laura McCants DESC-FPA    703-767-9335 
   Ft. Belvoir, VA 
 
Larry Torrey  FISC Norfolk    757-322-9023 
   Craney Island 
 
Ernie Baker  FISC Norfolk    757-322-9010 
   Craney Island 
 
Mike Blackson LB&B Associates   301-596-2440 
   9891 Broken Land Parkway  FAX:  301-596-7879 
   Suite 400 
   Columbia, MD  21046 
 
Glenn Holder  Aircraft Fueling Systems, Inc. 918-384-7101 
   4500 South Garnett   FAX:  918-664-0277 
   Suite 500 
   Tulsa, OK  74146 
 
Joe Wignarajah Aircraft Fueling Systems, Inc. 918-384-7101 
    
Kannan Srikanth Aircraft Fueling Systems, Inc. 918-384-7101 
 
Marty Lowe  Aircraft Fueling Systems, Inc. 918-384-7175 
 
Brian Kettler  Aircraft Fueling Systems, Inc. 918-384-7157 
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Bill Chambers  DESC-FGM    703-767-8278 
   Ft. Belvoir, VA    
 
Bill Campbell  Craney Island    757-322-9006 
 
Herbert Jones  Phoenix Management   512-335-5536 
   11825 Buckner Road     
   Austin, TX  78729 
 
Bryan Fletcher  Petroleum Contract Services  734-671-5073 
   21970 Trufant    FAX:  734-692-6121 
   Woodhaven, MI  48183 
 
Russ Bostwick  Maytag Aircraft   757-423-5490 
 
Jerry Snodgrass Maytag Aircraft   254-629-1674 
 
Doug Harris  Maytag Aircraft Corp.   719-593-1600 
   6145 Luchman Drive 
   Colorado Springs, CO 
 
Bob Melvin  Trajen     919-393-9942 
   3131 Briarcrest Dr.   
   Bryan, TX  77802 
 
John Stuart  Trajen     919-676-1066 
   3131 Briarcrest Dr. 
   Bryan, TX  77802 
 
Ron Adams  NOLSC Petroleum   703-767-7359 
   Ft. Belvoir, VA 
 
Frank Alexander Phoenix Management, Inc.  512-335-5663 
   11825 Buckner Road   FAX:  512-335-5536 
   Austin, TX  78729 
 
Paul Trgovac  AKIMA    757-867-5188 
 
Norbert Gariety AKIMA    704-714-4500 
        FAX¨ 704-714-4511 
 
Christ LaMont  Tidewater Petroleum Services 757-636-2848 
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Mike Hooth  Tidewater Petroleum Services 703-767-9561 
 
 
Dick Flaherty  Aircraft Fueling Systems  703-768-3193 
 
John Osborn  Phoenix Management   512-335-5663 
 
Lt. Kirk Dial  Craney Island    757-322-9003 
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CG-1.5.3 Contract Performance Period Plans:  Following the start of the contract performance period, the 
Contractor shall have 60 days, unless otherwise indicated, to submit the following detailed plans. 
 
CG-1.5.3.1 Environmental Protection Plan:  Based on the requirements of Section CG-2.7, Environmental 
Protection, the Contractor shall submit a comprehensive and detailed plan outlining procedures necessary to protect the 
environment in accordance with all applicable DOD, USN regulations, and local laws. 
 
CG-1.5.3.2 Contract Contingency Plan:  The Contract Contingency Plan shall outline Contractor actions to ensure 
there are no significant interruption of services resulting from labor disputes, catastrophic failure of equipment, or the effects 
of national disasters/emergencies within the Contractor’s control.  The plan shall provide specific details regarding labor 
issues as may result from potential strike actions, military contingency and war time manning requirements, subcontracting as 
may be required to meet manning requirements, and the replacement of equipment anticipated to be out of service for more 
than 72 hours.  The Contractor shall be responsible for repairing or replacing inoperable equipment or obtaining additional 
equipment and manpower required to carry out day-to-day and contingency operations.  Upgrading or modifying equipment 
to meet specific off station and public, over-the-road requirements, licensing or obtaining permits for equipment and 
personnel to operate on public roads, and adherence to insurance requirements shall be the responsibility of the Contractor. 
 
CG-1.5.3.3 Maintenance Plan:  The plan shall clearly outline the procedures for accomplishing the periodic scheduled 
inspections and minor repairs designed to preserve and maintain equipment, apparatus and facilities in such condition that 
they may be effectively used for their intended purposes. 
 
CG-1.5.3.4 Operation Plan:  The plan shall provide comprehensive and detailed step-by-step procedures covering all 
requirements specified in Section CG-2.0, Specific Tasks.  The plan shall also include contingency procedures for power 
outages and inoperative automated fuel handing equipment (AFHE). 
 
CG-1.5.3.5 Product Inventory Control and Accountability Plan:  The plan shall provide comprehensive, auditable 
and detailed procedures to ensure compliance with the requirements of Clause I119.04, Inventory Control Records and 
System Records, DoD 4140.25M, and Section CG-2.3, Inventory, Accounting, and Administration, of the PWS. 
 
CG-1.5.3.6 Safety Plan:  The detailed plan shall outline procedures necessary to maintain safety in accordance with 
applicable federal, state and local laws and regulations.   
 
CG-1.5.3.7 Security Plan:  The plan shall clearly identify staffing and procedures necessary to maintain security as 
outlined in Section CG-2.9.  The security plan shall include the number of proposed employees identified by wage 
determination and job classification. 
 
CG-1.5.3.8 Training Plan: The detailed plan shall identify federally mandated and general required safety training 
courses, length of training, training source, and a brief description of the course.  The plan shall also identify the employees 
to be trained (by job classification), the frequency of training and method of monitoring plan compliance.  This plan shall 
include all elements of the concept plan that was submitted as part of the technical proposal.  Table 7 of Section CG-2.5 
should be used as a guide for preparing the plan. 
 
CG-1.5.3.9 Staffing Plan:  The plan shall include an organization chart showing the number of employees identified 
by wage determination, job classification, and full/part time employee status.  See Clause L201.100, Instructions to Offerors 
(GOCO Services-Source Selection). 
 
CG-1.5.3.10 Equipment Provisioning Plan:  As outline in Section CG-1.6.1.17, Vehicles, the contractor shall indicate 
the type and quantity of vehicles to be provided in support of all location identified under this contract.  Furthermore, unless 
the task of grounds maintenance is sub-contracted (indicate so) powered grounds maintenance equipment shall be include in 
the Equipment Provisioning Plan.  See Clause L201.100, Instructions to Offerors (GOCO Services-Source Selection), Section 
B9 regarding the required information format. 
 

CG-1.6 Contractor Furnished Equipment, Supplies, and Services 
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CG-1.6.1 General:  The Contractor shall provide all equipment, grounds maintenance equipment, vehicles, tools, 
supplies, office equipment and furniture, and other items (not otherwise specified as Government-furnished) necessary to 
complete any and all tasks outlined in Section CG-2.0 or as required to perform in accordance with federal, state and local 
laws and regulations at all three (3) terminal areas.  The following list is not all-inclusive but does provide examples of what 
the Contractor shall furnish to accomplish the tasks outlined.  
 
CG-1.6.1.1 Petroleum Products Measurement Equipment:  All supplies, to include but not limited to, gauging tapes, 
thermometers, fuel finding paste, and water finding paste conforming to MIL-W-83779. 
 
CG-1.6.1.2 Petroleum Products Sampling Equipment and Supplies:  All equipment and supplies to include 
weighted bottles, beakers, and holder for sampling bulk storage tanks, vessel tanks, tank trucks, Bacon Bomb samplers, and 
an adequate supply of one quart/liter clear glass sampling bottles with corks.  The contractor shall also provide an adequate 
supply of one gallon (4 liter) and five-gallon (20 liter) epoxy coated sample cans and approved shipping containers suitable 
for the shipment of petroleum products samples. 
 
CG-1.6.1.3 Petroleum Products Sample Shipment Services:  At the Contractor’s expense, provide the capability to 
pack and ship approximately fifty petroleum product samples to DESC designated laboratories (DoD and commercial) each 
12 month contract period. 
 
CG-1.6.1.4 Administrative and Computer Supplies:  Provide all administrative and computer supplies as well as 
copy machines and supplies (letter and legal size).   
 
CG-1.6.1.5 Janitorial and Housekeeping Equipment and Supplies: 
 
CG-1.6.1.6 First-Aid Equipment and Supplies: 
 
CG-1.6.1.7 Tank Truck Seals and Placards:  Provide seals that are sequentially numbered and a secure container in 
which to store/control the seals provided.  Provide placards in accordance with the Department of Transportation regulations. 
 
CG-1.6.1.8 Combination Flammability and Oxygen Deficiency Monitors: Provide all applicable equipment to 
include a serviceable oxygen sensor. 
 
CG-1.6.1.9 “Gas-Free” Equipment/Services:  The Contractor shall provide gas-free monitoring equipment for use by 
certified Contractor personnel or contracted “gas-free” services for a certified gas-free engineer.  
 
CG-1.6.1.10  Half-Face Organic Vapor Respirators:  The Contractor shall provide fit tested respirators for all 
Contractor employees (one each) who would normally perform tasks where exposure to fuel vapors might occur or be likely, 
or mat perform maintenance or emergency repairs where exposures might occur.  Respirators may also be used to prevent 
exposure during liquid/chemical transfers, such as the transfer of fuel additives from open containers to drums.  The 
contractor shall ensure that the oxygen sensor is maintained in a serviceable condition and changed at least once each 12-
month period.  The Contractor shall check the combustion sensor daily per manufacturer’s instructions and replace the sensor 
as necessary.  The contractor shall comply with the requirements of OSHA 29 CFR 1910.134, Respirator Protection, with 
regard to medical surveillance and protection of employees using respirators. 
 
CG-1.6.1.11  Incidental Fuel Cleanup Supplies:  The Contractor shall provide incidental fuel spill cleanup 
supplies, i.e., absorbent pads, drying materials, and booms, for cleanup, storage, and disposal of incidental spills in 
accordance with 40 CFR Part 262, Standards Applicable to Generator of Hazardous Waste, and Section CG-2.7, 
Environmental Protection, herein.  
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CG-1.6.1.12 Solid Waste Management and Collection Services:  The Contractor shall be responsible for the 
management and collection of all trash; to include wind blown and water carried trash and debris.  Under no circumstances 
will the Contractor allow trash to accumulate in any part of the terminals not designated as a trash collection site, nor shall 
the Contractor permit or allow trash to be burned or disposed of within the terminals.  The Contractor shall use the solid 
waste management collection service provided by the Navy and actively participate in and support local Government 
sponsored recycling and solid waste management programs.  The Contractor shall informing the Fuel Officer or COR if there 
are problems with ship trash.  
 
CG-1.6.1.13 Facility Identification Signs:  The Contractor shall maintain the permanent facility identification signs 
(Government-provided) posted at the entrance of the Craney Island, Sewell’s Point, and Yorktown terminals.  The facility 
signs are constructed of a weatherproof material with the name of the terminal and the words “Operating Contractor (add 
company name).” 
 
CG-1.6.1.14 Grounds Maintenance Equipment and Supplies:  The Contractor shall furnish all vehicles, grass/brush 
cutting equipment, tools, materials, supplies, and labor necessary to provide grounds maintenance services within the 
terminal areas designated by Section CG-2.4.3.3.26, Grounds Maintenance, and the grounds maintenance maps provided in 
Appendix F in accordance with federal, state, and local laws and regulations.  Grounds maintenance services may be sub-
contracted, however, the Contractor is ultimately responsible for maintaining the grounds as specified herein. 
 
CG-1.6.1.15 Potable Water Sampling:  Using sample bottles/apparatus provided by PWC Norfolk, the Contractor shall 
take alternate monthly water samples from Buildings 288 and 453 and annual water samples from Buildings 82, 84, 86, 288, 
and 453 and hold such sample for PWC Norfolk pickup and testing. 
 
CG-1.6.1.16 Communication Services: 
 
CG-1.6.1.16.1 Telephones:  As outlined in Appendix B, Government Furnished Equipment, one (1) commercial 
telephone line and instrument shall be provided by the Government at the main terminal office for Craney Island, Sewell’s 
Point, and Yorktown.  The Government will provide access to the installed commercial telephone lines.  Beyond that access, 
all costs associated with commercial telephone services, to include Internet and computer connections, the activation of 
existing lines, increased capacity or the addition of lines, and the provisioning of equipment and instruments shall be borne 
by the contractor.  Government-furnished telephone systems provided under Appendix B shall be used to conduct “Official 
Government Business” only. 
 
CG-1.6.1.16.2 Internet Connection and Computer System:  The computer systems and service connections referred to 
in Clause I119.04, Inventory Control Records and Systems of Record (DESC JAN 2003) shall, as outlined therein, be 
provided by the Contractor.  The system shall also be used to maintain the data collection and records keeping associated 
with product quality surveillance, i.e., product analysis and test reports, the data collection and records associated with the 
Contractor’s preventive maintenance program, and other data systems and reports as outlined in Appendix G, Required 
Reports, and Appendix H, Data Elements for Required Reports. 
 
CG-1.6.1.16.3 Access and Use of Government’s Electronic Bill Paying System:  The Contractor shall obtain access to 
“Power Track” through DESC in order to use the Government’s electronic bill paying system to create documentation 
necessary to pay for commercial tug services used for moving fuel barges to and from customers. 
 
CG-1.6.1.16.4 Radios:  The Contractor shall provide sufficient multi-channel, intrinsically safe radios and supporting 
communication equipment for used by Contract personnel and terminal quality surveillance representatives during all aspects 
of terminal operations, i.e., loading/offloading tankers and barges, pipeline operations, pipeline patrols, and other activities as 
deemed necessary to ensure compliance with 33CFR, Part 154.550(a)(2), Emergency Shutdown.  The equipment shall be 
fully capable of communications between the three (3) terminal areas and NAVSTA Norfolk (Chambers Field).  The 
Contractor shall include a detailed description of the radios, the numb of instruments, batteries, and chargers units to be 
provided, with the contract proposal.  The Contractor shall secure the operating frequencies as may be required by the 
local/base communications organizations prior to the contract start date. 
 
CG-1.6.1.17 Vehicles:  
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CG-1.6.1.17.1 General Purpose Vehicles:  The Contractor shall provide all general-purpose vehicles, i.e., pick-up trucks 
and passenger carrying vehicles, required to operate and maintain the terminals and to transportation of the terminal 
personnel to their specific work sites during the course of their daily functions.  Contract personnel shall not be required to 
use a privately owned vehicle (POV) to travel between work sites or otherwise transport work related tools or materials 
between sites or to other areas. 
 
CG-1.6.1.17.2 Tank Trucks:  The Contractor shall provide the tank trucks sized to meet customer quantity requirements  
as outline herein, within their requested delivery times, and to accommodate pier restrictions.  The Exhibit of DFSP 
Workload Data (see the lines for Navy trucks) provides historic shipment quantities.  The Contractor shall provide qualified 
drivers for delivering petroleum products over water in accordance with federal, state, and local laws and regulations.  The 
Contractor shall be capable of meeting emergent truck delivery requirements.  See truck specifications outlined in Section CR 
(Refueling), Section C-3.1, Vehicles. 
 
CG-1.6.1.17.3. Four-wheel Drive Vehicles:  In addition to the vehicles that are required by the Contractor to operate and 
maintain the terminals, the Contractor shall provide two heavy-duty, four-wheel drive vehicles (minimum ¾ ton rating) with 
trailer hitch, wiring, licensing, and needed accessories to provide for the capability to tow terminal boats, spill containment 
skimmers, equipment, etc.  One shall be assigned to Craney Island, the other to Yorktown and used for towing the 
aforementioned equipment to provide immediate response to terminal emergencies and to contain any petroleum spill, leak, 
or seepage. 
 
CG-1.6.1.17.4 Fuel, Oil, and Maintenance:  The Contractor shall supply all fuels and lubricants (gasoline, diesel fuels, 
and oils.) for use in contractor provided utility vehicles, i.e., pickup, vans, and sedans, that can be routinely used off station.  
The Contractor shall fully maintain all classes of Contractor furnished vehicles.  All vehicles shall be maintained in 
accordance with federal, state, and local regulations and reflect the highest presentable corporate image. 
 
CG-1.6.1.17.5 Identification and Appearance:  Each Contractor vehicle shall be marked with a permanently affixed 
company name or logo in a manner and size that is clearly visible.  The name or logo shall be applied in a professional 
manner, reflective of company pride and professionalism.  Stenciled or spray painted logos or magnetic placards shall not be 
used.  All vehicles shall display a valid state license plate and safety inspection sticker, and placards as applicable, and shall 
be maintained in a safe and operable condition.  All vehicles shall present a clean, professional appearance. 
 
CG-1.6.1.17.6 Vehicle Stickers:  The Contractor shall meet all base vehicle access requirements for the area installations 
in order to drive vehicles on the installations to service customers. 
 
CG-1.6.1.18 Uniforms:  All contract personnel, including site managers, shall wear a distinctive company uniform in 
performance of their duties.  Pursuant to US Department of Labor wage determinations, the Contractor shall provide seasonal 
uniforms consisting of a shirt and pants or coveralls, a matching seasonal jacket/coat, and a matching baseball type cap.  
Except for distinctive management dress shirts, all contract personnel shall be provided and wear the same type, style, or 
design uniform.  All shirts, coveralls, jackets, coats, and caps shall be emblazoned with a readily identifiable company name 
or logo.  All shirts, coveralls, jackets, and coats shall also have the employee’s nametag affixed.  Laundry services or 
compensation for such services shall also be provided as stipulated by the applicable wage agreement/determination.  
Uniforms material blends equivalent to the Navy work dungarees (65/35 polyester/cotton) or the Marine Corps fatigue 
uniform (50/50 polyester/cotton), are acceptable.  Static producing synthetic materials such as 100 percent nylon, polyester, 
Dacron, rayon, banlon, and silks, shall not be provided as a uniform or worn as an under or outer garment. 
 
CG-1.6.1.18.1 Safety Equipment:  The Contractor shall provide its employees with safety equipment such as sound 
suppression devices and safety goggles.  If applicable, other special safety equipment for specific operations, i.e., cranial 
protection, fire retardant overalls, and test equipment for the monitoring of oxygen deficient or explosive atmospheres in 
confined spaces shall also be furnished by the Contractor. 
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CG-1.6.1.18.2 Personal Clothing/Equipment:  The Contractor shall ensure that employees adhere to all foot, hand, and 
eye protection programs and that each employee provides and uses personal clothing and safety equipment such as safety 
shoes, prescription safety glasses, and gloves. 
 

CG-1.7 Planning Information 
 
CG-1.7.1 General.  Table (1), Historic Throughput FY 2000-2003, below provides cumulative terminal workload 
data in terms of product movement for fiscal years 2000-2003.  For the purposes of estimating workload, the Contractor 
should use the quantity noted in the Monthly Throughput row for each terminal.  Throughput as defined in Note (2) below, 
does not include the movement of re-graded product, internal transfers, or the movement of water between the terminals and 
PWC.  The Exhibit of Product Throughput and the Exhibit of DFSP Workload Data provide a more definitive breakdown of 
workload data with regard to receipts, product issues (shipment), and internal transfers of products and water waste. 
 
Table 1: Historic Throughput FY 2000-2003 

Craney Island Sewell’s Point (In Gallons) Yorktown 
Measure (1) 

F-76 JP-5 LTL LO6 JP-8 
Received 11,679,920 13,409,702 814,956 419,471 10,741,891 
Shipped 12,207,124 12,815,636 803,123 444,673 10,674,260 

Receipts + Shipped 23,887,044 26,225,338 1,618,079 864,144 21,416,151 
2000-2003 Throughput 11,943,522 13,112,669 809,040 432,072 10,708,076 

Annual Throughput 6,266,548 310,278 2,677,019 
Monthly Throughput 2 522,004 (3) 25,857 (3) 223,085 

(1) The reflected values do not include Oily Waste/Waste Water received from US Navy vessels at the Craney Island, or Fuel Oil Recovered 
(FOR) collections and storage operations.  See the Exhibit of DFSP Workload Data. 

(2) Throughput, a rough measure of workload, is equal to the total of receipts and shipments divided by two.  The data shown is a combined 
monthly average of the four (4) years of historical data reflected in the Exhibit of Product Throughput.  Note that the data for Craney Island 
and Yorktown are in barrels while the date for Sewell’s Point is in gallons. 

(3) The total of 2000-2003 throughput data divided by 48 months or the average monthly throughput, by terminal, over the past four years. 
 

CG-1.8 Personnel Staffing Objectives 
 
CG-1.8 General:  The Contractor shall provide sufficient personnel staffing to accomplish terminal functions and 
tasks identified in Section CG-2.0, Specific Tasks.  The Contractor’s staffing and personnel objectives shall be flexible and 
capable of meeting the demands of simultaneous operations.  The most frequent simultaneous operations involve tank truck 
shipments; pipeline receipts, pier operations, and other tasks identified therein, barge, tanker, and ship operations.  The 
Contractor shall schedule personnel so that no individual works more than 12 continuous hours, followed by an 8 hour break, 
except in emergency situations approved by the COR.  The Contractor shall meet emergent fleet requirements with less than 
24 hours notice.  
 

CG-1.9 Operating Hours 
 
Terminal operating hours are outlined in Table 2 that follows.  Normal workday operations include product receipts, issues, 
transfers and the blending of product, quality surveillance, preventive and corrective maintenance, security, and other 
supporting functions as described in Section CG-2.0, Specific Tasks.  All costs associated with these operations shall be 
included in the price for CLIN 0001. 
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Table 2:  Operating Hours 

DFSPs Norfolk 

Function (1) Operating Hours (2) CI Y SP 

Terminal Control Center Operations 24/7 X X  
Scheduling Operations (3) 0730-1600, Mon thru Fri (9) X X  
Terminal Operations    (10) 

 Pipeline Operations (5) 24/7 X X  
 Barge Operations (4)(5) 24/7 X X  
 Pier Side Operations (5) 24/7 X X  
 Pier Side Lube Oil Operations (5) Sunrise-Sunset   X 
 Truck Fill & Off-Load Operations (5) 24/7 X X X 
 Security (6) 24/7 X X  
 System Maintenance  0700-2400, 7 days per week X X X 
 Spill Response 24/7 X X X 
 Inventory (7) 0700-2400, 7 days per week X X X 
Accounting and Administration (7) 0700-1600, Mon thru Fri (11) X   
All Other Terminal Functions (8) 0700-2400, 7 days per week X X X 

(1) Hours of operation outlined herein apply to the applicable terminal specified in the three columns to the right of 
the table. 

(2) Except for Terminal Control Center Operations, 24/7 (24-hours per day, 7-days per week) should not be 
construed as a requirement for continuous staffing when receipt/issue operations are not occurring 

(3) Capable of receiving customer requests for service by direct contact, email, answering machine, or other means 
24 hours per day 

(4) Includes all barge refuel and defuel operations at any Tidewater area location 
(5) To include all pre and post load and off-load quality surveillance actions required and necessary to ensure the 

quality of product loaded before that product reaches its delivery destination 
(6) See Section CG-2.9, Terminal Security, for specific security manning as it applies to each specific terminal area 
(7) To include all manning required to undertake end-of month/year inventory, accounting, and administrative 

actions that may fall on weekends/holidays 
(8) “Other Terminal Functions” are defined as all other work applicable to the operation of the terminal system, i.e., 

intra-terminal transfers, tank stripping, berm and canal de-watering, shop repairs of equipment, grounds care 
and maintenance, etc., and associated administrative functions. 

(9) Excludes weekends and holidays as stipulated in the wage determination 
(10) Except as required to perform preventive maintenance and maintain systems, perform inventories, undertake 

security responsibilities and provide access for authorized personnel, and to perform specific receipt, issue, and 
transfer (JP5 valve pit setup/monitoring) tasks, there are no operators assigned to Sewell’s Point. 

(11) Basic administrative and accounting functions performed at all three terminals (forms, documentation, reports, 
and other data as may be applicable to accounting and administration) are forwarded to the central office at 
Craney Island 24 hours per day, 7 days per week. 

 

CG-1.10 Continuous Capability Operations 
 
CG-1.10.1 Receipt and Issue Operations:  The Contractor shall be capable of conducting receipt/issue operations via 
tanker, barge, US Navy ships, and US Navy sponsored ships 24-hours per day, seven days per week.  The contractor shall be 
capable of sampling and testing fuel for these operations on a 24-hours per day, seven days per week basis. 
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CG-1.10.2 Staffing Requirement:  The 24 hour per day, seven days per week capability should not be construed as a 
requirement for continuous staffing when receipt/shipment operations are not occurring.  Terminal control centers located in 
Craney Island Bldg. 288 and Yorktown Bldg 139 shall be manned 24/7. 
 
CG-1.10.3 Transportation Equipment:  The Contractor shall use Government-furnished barges to the maximum 
extent possible when issuing fuel to authorized customers on a 24-hours per day, seven days per week basis.  Use of a 
contracted conveyance for the delivery of fuel shall be approved in advance by the COR and shall be accomplished in 
accordance with DESC-Americas East guidance and routing orders.  Constant communications must be maintained with all 
vessels to determine exact arrival times for scheduling Contractor’s work force. 
 

CG-1.11 Personnel Qualifications 
 
The Contractor shall ensure that personnel assigned to all tasks have the requisite knowledge and skills to meet minimum 
performance standards and comply with all applicable federal, state, and local laws and regulations.  They shall be able to 
speak, read and comprehend English (be literate) to the extent of reading and understanding printed regulations, detailed 
written orders and operating procedures, training instructions and materials and be able to compose reports which convey 
complete information. 
 

CG-1.12 Key Personnel 
 
CG-1.12.1 Corporate Executive Officer:  To assure continuity between the Terminal Superintendent and the 
Contractor’s home office, the Contractor shall, for the duration of the contract, employ an executive officer who has the 
authority to make decisions concerning this contract; a complete understanding of the terms and conditions of this contract; 
and working experience in the operation and maintenance of bulk fuel storage facilities equivalent to that managed under this 
contract. 
 
CG-1.12.2 Terminal Superintendent 
 
CG-1.12.2.1 Specialized Experience:  The Terminal Superintendent shall have a minimum of six (6) years (collective) 
of specialized experience in bulk fuel terminal operations to include the receipt, storage and internal handling, and shipment 
of petroleum products via modes of transport ranging from motor tank wagon to ocean tanker and barge, and pipeline.  
Specialized experience is defined as, but not necessarily limited to, the knowledge, skills, and abilities obtained as a result of 
direct participation in the aforementioned bulk fuel terminal operations.  Of the six (6) years, a minimum of three (3) years 
will be upper level management experience at a deepwater bulk fuel terminal with direct oversight and management 
responsibilities for the entire terminal, i.e., Superintendent or Assistant Superintendent position.  Practical experience shall 
include the operation and maintenance of bulk petroleum storage tank systems; the interconnecting pipelines, receipt headers, 
and fillstand facilities, as well as the maintenance and upkeep of pier facilities, environmental systems, and area grounds.  
The Terminal Superintendent shall also have a working knowledge of aircraft fuel services operations, quality surveillance, 
inventory and accounting, and preventive maintenance systems to the extent that he/she understands the documents and 
reports for which he/she will be responsible. 
 
CG-1.12.2.2 Supervisory Experience:  The Terminal Superintendent shall have a minimum of three years of 
management/supervisory experience gained within five years immediately prior to the latter of the contract start date or the 
individual’s hiring date, and a minimum of two years of supervisory experience in bulk fuel terminal operations with 
emphasis in systems operations and maintenance and environmental compliance.   
 
CG-1.12.2.3 Spill Response and Hazardous Waste Management Qualifications:  The Terminal Superintendent shall 
be a qualified Facility Spill Coordinator (FSC) and On Scene Coordinator (OSC) and shall be qualified in the management of 
hazardous waste and present a certificate of completion for HAZWOPER training (40 hours) on or before the contract start 
date.  In addition, the following Texas A&M University, Texas Engineering Extension Service, or documented equivalent 
courses shall be completed within 120 days of the contract start date. 
 

 CMST, SMTQUI, Spill Management Team-Qualified Individual OPA 90 (40 hours)  
 ESTI, 701007, HAZWOPER for Supervisors and Managers (8 hours) 
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 PST, HW1001, Hazardous Waste Management (24 hours), or Taylor Morgan course DESC DOT Hazardous 
Material Regulations (8 hours) 

 
CG-1.12.2.4 Collateral Duties:  The Terminal Superintendent position shall not be a collateral function nor shall he/she 
be assigned or perform collateral duties. 
 
CG-1.12.3 Assistant Terminal Superintendent: 
 
CG-1.12.3.1 Specialized Experience:  The Assistant Terminal Superintendent shall have a minimum of three years of 
specialized experience equivalent to that outlined in Section CG-1.12.2.1 above. 
 
CG-1.12.3.2 Supervisory Experience:  The Assistant Terminal Superintendent shall have a minimum of two years of 
supervisory experience in bulk fuel terminal operations with emphasis in operations and maintenance and environmental 
compliance.   
 
CG-1.12.3.3 Spill Response and Hazardous Waste Management Qualifications:  The training identified for the 
terminal superintendent, also applies to the assistant terminal superintendent; however,  he/she must have the training prior to 
or within six months of the contract start date or the individual’s hiring date. 
 
CG-1.12.3.4 Collateral Duties:  The Assistant Terminal Superintendent position shall not be a collateral function nor 
shall he/she be assigned or perform collateral duties. 
 
CG-1.12.4 Availability:  Either the Terminal Superintendent or Assistant Terminal Superintendent shall be locally 
available for terminal oversight 24 hours per day, seven days per week, year round, including holidays. 
 
CG-1.12.5 Replacement of Key Personnel:  Should it become necessary to replace a key person, the Contractor shall, 
to the extent possible, provide the Government advance notice and a resume of the proposed candidate that supports the 
experience requirements listed above.  In an emergency, the installation of new key personnel shall be followed by a resume 
of the proposed candidate within 10 working days.  Key personnel positions vacated for more than 30 consecutive calendar 
days shall result in reduced payment to the Contractor equal to the wages and benefits applicable to the position for the 
period exceeding the 30-day grace period. 
 
CG-1.12.6 Substitutions:  If key personnel for whatever reason become unavailable for work under this contract for a 
continuous period exceeding 30 work days, or is expected to devote substantially less effort to the work than indicated in the 
Contractor’s proposal, the Contractor shall propose a substitution of such personnel in accordance with the following: 
 
CG-1.12.6.1 Substitution Requests:  All proposed substitutions shall be submitted, in writing, to the Contracting 
Officer at least 15 days (30 days if a security clearance must be obtained) prior to the proposed substitution.  Each request 
shall provide a detailed explanation of the circumstances necessitating the proposed substitution, a complete resume for the 
proposed substitute and any other information required by the Contracting Officer to approve or disapprove the proposed 
substitution.  All proposed substitutes (no matter when they are proposed during the performance period) shall have 
qualifications that are equal to or higher than the qualifications of the person being replaced. 
 
CG-1.12.7 Level of Effort Increases:  In the event a requirement to increase the specified level of effort for a 
designated labor category, but not the overall level of effort of the contract occurs, the Contractor shall submit to the 
Contracting Officer a written request for approval to add personnel to the designated labor category.  The information 
required is the same as that required above.  The additional personnel shall have qualifications greater than or equal to at least 
one (1) of the individuals proposed for the designated labor category. 
 
CG-1.12.8 Contracting Officer’s Actions 
 
CG-1.12.8.1 Responses to Requests:  The Contracting Officer shall evaluate requests for substitution and addition of 
personnel and promptly notify the Contractor, in writing, whether the request is approved or disapproved. 
 
CG-1.12.8.2 Contract Termination:  If the Contracting Officer determines that suitable and timely replacement of 
personnel who have been reassigned, terminated or are unavailable to perform under the contract is not reasonably 
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forthcoming or that the resultant reduction of productive effort would impair the successful completion of the contract, the 
contract may be terminated by the Contracting Officer for default or for the convenience of the Government, as appropriate.  
Alternatively, at the Contracting Officer's discretion, if the Contracting Officer finds the Contractor to be at fault for the 
condition, she/he may equitably adjust (downward) the contract price or fixed fee to compensate the Government for any 
delay, loss or damage as a result of the Contractor's action.  
 

CG-1.13 Additional Personnel Requirements  
 
CG-1.13.1 General:  The following positions are required for the safe and efficient operations of the DFSP Norfolk 
terminals.  The number of personnel filling the positions will be in accordance with the Contractor’s manning plan.  In 
accordance with that plan and as outline in Appendix G, Required Reports, the Contractor shall submit to the COR a monthly 
manning roster that, at a minimum, identifies personnel by name, position, full or part time status, and their date of hire for 
all three terminal facilities.  The monthly manning roster shall be provided prior to the beginning of business of the first 
workday of the month. 
 
CG-1.13.1.1 Replacement of Personnel:  Replacements for any vacancies should be aggressively pursued.  So as to 
provide a complete understanding of the workforce available, the Contractor shall report to the COR in writing all vacancies 
as they occur and an estimate as to the time it will take to fill the vacancy and to indoctrinate the new employee in that 
position.   
 
CG-1.13.2 Automated Fuel Handling Equipment Operator:  Shall be qualified as a Fuel Distribution System 
Operator with a minimum of two years of operational experience at a fuel terminal.  The Operator shall be trained in 
automated fuel handling equipment and possess sufficient computer and radio skills to monitor and control an automated fuel 
distribution system (tanks, valves, pumps, etc.) of a bulk fuel terminal.  Using the AFHE system, the operator shall define, 
initiate, control, and monitor fuel evolutions from a central control panel.  In addition to operational control, the operator 
shall monitor alarms and inventory levels.  The AFHE Operator shall not perform or be assigned collateral duties. 
 
CG-1.13.3 Electrician: (as defined in the Service Contract Act, Directory of Occupations):  The Electrician shall have 
a minimum of one-year experience at a bulk fuel terminal.  The electrician shall not perform or be assigned collateral duties. 
 
CG-1.13.4 Fuel Accounting Clerk: The Fuel Accounting Clerk shall be fully knowledgeable of manual and 
automated fuel management and accounting systems such as the Fuels Automated System (FAS) and FAS Enterprise Server 
(FES).  The fuel accountant shall also be knowledgeable and capable of work within all systems as they relate to fuel 
management accounting.  The Fuel Accounting Clerk shall possess sufficient computer skills to use client/server applications 
in a Microsoft Windows environment.  Those skills shall include the ability to logon; shutdown; initiate modems; manipulate 
files; send and receive email; and to use web browsers to send and receive information.  The use of Microsoft standard office 
products such as Word, Excel, and PowerPoint; other commercial off the shelf applications, utilities; and custom software in 
such a manner that daily fuel operations are effectively and efficiently conducted may also be required.  Those skills shall 
include the use of the real time information systems, the manipulation data within the Fuel Manager system and the related 
fuel management modules and status systems. The Clerk shall have a minimum of one year of experience.  The Fuel 
Accounting Clerk shall not perform or be assigned collateral duties. 
 
Note: The Fuel Accounting Clerk shall be capable of completing a security background check and meet the ADP Level III 
non-critical/sensitive classification requirements necessary to obtain a log-on identification and password to accomplish FES 
data entry. 
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CG-1.13.5 Fuel Terminal Scheduler:  Shall have a minimum of two years of bulk fuel marine terminal experience.  
Shall be computer literate to include the ability to logon; shutdown; initiate modems; manipulate files; send and receive 
email; and to use web browsers to send and receive information.  He/she shall also be familiar with the use of word 
processing and spreadsheet software, other commercial off the shelf applications and utilities; and custom software, as may 
be required, to ensure that daily fuel scheduling operations are conducted in an effective and efficient manner.  The Scheduler 
shall be knowledgeable in radio communications, instructions/regulations pertaining to fueling and defueling of Government 
vessels, and Government forms used to document fuel servicing.  The Scheduler shall be capable of communicating in 
English.  The Scheduler shall not perform or be assigned collateral duties. 
 
CG-1.13.6 Fuel Distribution System Operator:  Shall have a minimum of one year of operational experience in 
storage and distribution of bulk petroleum.  Lead Operators shall have a minimum of two years of operational experience.  
Anyone failing to meet these qualifications and experience requirements shall be considered a trainee.  No more than one 
trainee per shift and location shall be allowed to work.  Trainees shall neither work alone nor be given responsibilities for 
which they are not qualified to perform.  Trainees shall have at least one year of operational experience to become a qualified 
Fuel Distribution System Operator. 
 
CG-1.13.7 Fuel Distribution System Mechanic:  Shall have a minimum of two-years experience to include at least 
one year at a bulk fuel terminal as a mechanic.  The Liquid Fuel Distribution System Mechanic shall not perform or be 
assigned collateral duties. 
 
CG-1.13.8 Lead Quality Surveillance Technician:  Shall have the same qualifications as a Fuels Distribution System 
Operator and a minimum of six months experience in the quality surveillance field at a bulk fuel terminal.  The Quality 
Surveillance Technician shall be experienced in the use of common fuel sampling equipment, storage tanks and conveyance 
sampling procedures, and conducting Type C testing required for all products stored at DFSP Norfolk.  His/Her experience, 
as reflected by the individuals training record, shall include knowledge of the properties, characteristics and specifications of 
the petroleum products stocked and handled, the various means used to sample fuel handling equipment and systems, from 
receipt to product issue.  Individual must be knowledgeable in the operation, maintenance and calibration of lab equipment, 
record keeping and laboratory safety procedures.  Individual is responsible for the proper training of other personnel required 
to perform quality functions.  The Quality Surveillance Technician shall not perform or be assigned collateral duties. 
 

CG-1.14 Other Personnel Requirements 
 
CG-1.14.1 Special Licenses, Skills, Training, and Certifications:  The tasks outlined in Section CG-2.0, Specific 
Tasks, may require other special licenses, i.e. commercial drivers license (CDL), tankerman, etc., skills, training or 
certifications.  Personnel will be required to operate heavy equipment (forklift and crane), boats, tank trucks, and semi-
trailers, both on and off base.  A list of all equipment is provided in the database provided to the Contractor during the 
solicitation period.  The Contractor shall evaluate task requirements and provide qualified personnel to complete tasks in 
accordance with all applicable federal, state, and local laws and regulations.  The Contractor shall provide, as part of his 
proposal, documentation which outlines how he intends to maintain and ensure compliance with all applicable federal, state, 
and local laws and regulations involving special licenses, skills, training, or certification, i.e., barge operators, heavy duty and 
special purpose equipment operators/drivers, marine equipment operators, etc.   
 
CG-1.14.2 Security Clearances:  Certain administrative tasks will require a Confidential Security Clearance.  The 
Contractor’s personnel shall provide the necessary information for obtaining a security clearance, if required. 
 

CG-1.15 Personnel Replacements 
 
CG-1.15.1 Replacements:  If the personnel listed in Section CG-1.13, for whatever reason, become unavailable for 
work under this contract for a continuous period exceeding 30 calendar days, or is expected to devote substantially less effort 
to the work than indicated in the Contractor’s proposal, the Contractor shall replace such personnel in accordance with the 
following: 
 

 The Contractor shall provide the COR a detailed explanation of the circumstances necessitating the replacement,  
 The Contractor shall provide the COR a complete resume of the replacement, and any other information required by 

the Contracting Officer or COR to review the replacement’s qualifications. 
 All replacements (no matter when they replace other personnel during the performance period) shall have 

qualifications that are equal to or higher than the qualifications of the person being replaced. 
 The Contractor shall not have the position vacant for more than 30 calendar days, unless authorized by the 

Contracting Officer. 
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CG-1.15.2 Contract Termination:  If the Contracting Officer determines that suitable and timely replacement of 
personnel who have been reassigned, terminated or are unavailable to perform under the contract is not reasonably 
forthcoming or that the resultant reduction of productive effort would impair the successful completion of the contract, the 
contract may be terminated by the Contracting Officer for default or for the convenience of the Government, as appropriate.  
Alternatively, at the Contracting Officer's discretion, if the Contracting Officer finds the Contractor to be at fault for the 
condition, she/he may equitably adjust the contract price or fixed fee to compensate the Government for any delay, loss or 
damage as a result of the Contractor's action.  
 

CG-1.16 Correspondence and Visits 
 
CG-1.16.1 Correspondence:  The Contractor shall be responsible for preparation of all correspondence pertaining to 
the operation of the DFSP including military message traffic. 
 
CG-1.16.2 Visits:  The Contractor shall notify the COR of any and all visits or notice of intent to visit contract 
management, its employees, or the contracted facilities by any federal, state, local government, base (military) office/agency, 
union representative, or contract corporate officer.  Except for that considered to be company or proprietary documents, the 
Contractor shall provide the COR copies of all correspondence resulting from such visits. 
 

CG-1.17 Defense Energy Support Center-Americas East  
 
CG-1.17.1 General:  The Defense Energy Support Center-Americas East (DESC-Americas East) is responsible for 
defining authorized customers within the region.  The DESC-Americas East has complete jurisdiction over the movement of 
fuel.  DESC-Americas East will define the customers and quantities of fuel to be moved.  Daily coordination of fuel 
movement shall be left to the Contractor, as long as customers and quantities match the Source Identification and Ordering 
Authorization (SIOATH).  The Contractor shall refer all problems pertaining to transportation (such as demurrage, routing 
and loss of product while in transit, furnished tank trucks, damage to Government facilities caused by commercial 
transporters, etc.) to DESC-Americas East and notify the COR.  The Contractor shall schedule the loading of DESC-
Americas East designated tank trucks and barges with the contracted carrier.  The DESC-Americas East will notify all 
activities to be supported and a copy of this notification will be furnished to the Contractor.  This notification will also serve 
as a release document for the Contractor and may be in SIOATH or other format. 
 

CG-1.18 Information and Records Management 
 
CG-1.18.1 General:  Documents held or generated by the Contractor may take the form of personnel files, i.e., 
individual training records, company records and reports such as internal monthly management reports, and Government 
information and accounting files such as inventory reports or transaction documents generated in response to this contract.  
With the exception of that correspondence considered internal company records, all correspondence, records, to include 
Contractor’s owned equipment history records, files, reports, and documents, manual or automated, generated by or provided 
to and maintained by the Contractor shall be open and readily available to Government inspection, review, and audit for the 
duration of the contract and any subsequent and contiguous contract periods.  On termination of the contract, all of the 
aforementioned records, except personnel training records, Contractor’s owned equipment history records, and internal 
company management records, shall be turned over to the Government. 
 
CG-1.18.2 Reports:  The Contractor shall submit reports to the COR per Appendix G.  The Contractor shall provide 
special reports as requested by the Government for audits, inspections, reviews, and research. 
 
CG-1.18.3 Historical Information:  The Contractor shall collect and maintain accurate historical information on 
receipts, shipments, waste water and internal transfers, draining of tank and berm water, defueling services, and quality 
surveillance testing as outlined in the embedded tables and attached exhibits.  The Contractor shall present the historical data 
by product, mode, number of receipts, shipments, and transfers/tests, quantities, and totals.  The Contractor shall update the 
information on a monthly basis and make it available COR.  Furthermore, documents held or generated by the Contractor 
may take the form of personnel files, i.e., individual driver and training records, proprietary company records and reports 
such as internal monthly management reports, and Government information and accounting files such as inventory reports or 
transaction documents generated in response to this contract.  With the exception of that correspondence considered 
proprietary company records, all correspondence, records, to include Contractor’s owned equipment history records, files, 
reports, and documents, manual or automated, generated by or provided to and maintained by the Contractor shall be open 
and readily available to Government inspection, review, and audit for the duration of the contract and any subsequent and 
contiguous contract periods.  On termination of the contract, all of the aforementioned records except personnel driver and 
training records, Contractor’s owned equipment history records, and proprietary company management records shall be 
turned over to the Government. 
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CG-2.1.2.3.1.1 Pipeline Shipments:  JP5 to transferred to Chambers Field at Naval Station Norfolk through the 
Government-owned ten-inch underwater pipeline system.  This pipeline originates at the pumps in Building 87 and 
terminates at the Naval Air Station bulk storage system.  The flow rate varies from 1,200 to 1,500 barrels per hour, depending 
on the source tank and the number of pumps in operation. 
 
CG-2.1.2.3.1.2 Vessel Shipments:  With the exception of tanks 40, 42, and 43 that are normally used to supply JP5 to the 
tank truck fillstand, terminal pipeline manifold connections allow all major tank groups to be issue resources to ships and 
barges at the piers.  Custody transfer is based on automatic tank gauge or manual gauging of shore tanks.  Individual issues to 
tankers average 80,000 barrels while issues to US Navy and commercial barges fall in the ranging of 8,000 to 30,000 barrels.  
All vessels require line handling.  All tankers and ships loading or off loading product at the terminal pier facilities require 
booming. 
 
CG-2.1.2.3.1.3 Fillstand to Truck Shipments:  Issues of F76 and JP5 to tank truck occur at the tank truck fillstand, 
Building 251, located in the eastern central portion of Craney Island.  Custody transfer occurs at the fillstand meter.  The 
fillstand is a covered facility equipped with sixteen meters supplied by four pumps.  There are four loading positions, each of 
which is served by two F76 and two JP5 meters. 
 
CG-2.1.2.3.1.4 Barge Shipments:  Government and commercial barges are used to transport fuel to and from US Navy 
ships berthed at Sewell’s Point, Norfolk Naval Shipyard, Little Creek Amphibious Base, local private shipyards, North 
Landing, and other locations.  All barges loading or off loading product at the terminal pier facilities require booming. 
 
CG-2.1.2.3.1.5 Truck Issues:  Using Contractor furnished equipment, the Contract shall be responsible for the delivery of 
bulk JP5 and F76 to various Navy, DOD, and USCG activities within the Hampton Roads area.  See the Exhibit of DFSP 
Workload Data, the worksheet labeled Issues for Craney Island and the lines for F76 and JP5 issued by “Navy Trucks” for 
historical delivery data.  The requirements to deliver will be random or as called for by customers. 
 
CG-2.1.2.3.1.6 Workload Data:  See the Exhibit of DFSP Workload Data regarding the specific workload applicable to 
Craney Island.  It reflects historical workload data, relevant product movement actions, and should be used as the baseline for 
future workload. 
 

 Requirement: 
 The Contractor shall ship all authorized products.  
 The Contractor shall immediately notify the COR of any operational discrepancies. 
 All individual bulk deliveries of petroleum products in excess of 3,500 gallons shall be corrected to 

standard temperature of 60 degrees Fahrenheit in accordance with the appropriate API tables.  
 The Contractor shall coordinate commercial carrier delivery 24 hours in advance to avoid emergency 

transportation charges.  The only exception to this shall be customer-initiated requests for transportation of 
fuel within a 24-hour period. 

 Each fuel pier transfer operation shall not occur until the vessel is properly boomed.  
 The Contractor shall prepare all documents required for product Shipments. 
 The Contractor shall provide the trucks (CFE) required to make random deliveries of JP5 and F76 within 

the Hampton Roads area. 
 

 Minimum Performance Standards: 
 All petroleum products shall be shipped on-specification, unless authorized by the COR. 
 No fuel spills due to Contractor fault, negligence or misconduct. 
 No quantity variations outside the tolerance as defined in Appendix D.  Variations out of the tolerance 

factor shall be thoroughly investigated and documented. 
 No Contractor caused demurrage charges during tanker, barge, or tank truck issue operations. 
 No operational delays in excess of one hour; time commences once the tanker/barge/truck is ready to 

receive. 
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Table 1:  Minimum Frequencies for Preventive Maintenance 

Line Item Weekly Monthly Quarterly S-Annual Annual 
1 Barges (Certification)     XX 
2 Barges (Electrical)   XX   
3 Barges (Hull Inspection)     XX 
4 Barges (Lube)   XX   
5 Barges (Winch)    XX  
6 Boats/Skimmer     XX 
7 Buildings     XX 
8 Compressors   XX   
9 Drainage Canals     XX 

10 Expansion Joints     XX 
11 Fences/Gates     XX 
12 Filter Separators     XX 
13 Fire Protection System  XX    
14 Flame Arrestors   XX   
15 Floors, Office (Strip)   XX   
16 Floors, Office (Wax)  XX    
17 Generators    XX  
18 Grounding/Bonding   XX   
19 High/Low Level Alarms  XX    

20 High Volume Strainers (as PSI dictates)      
21 Hoses     XX 
22 HVAC    XX  
23 Lab Equipment (Calibration)     XX 
24 Lighting Systems   XX   
25 Loading Arms  XX  XX  
26 Locks     XX 
27 Meters    XX  
28 Oil Spill Boom     XX 
29 Outboard Engines    XX XX 
30 OW Separators     XX 
31 Piers     XX 
32 Pipelines   XX  XX 
33 Pressure Gauges     XX 
34 Pumps   XX   
35 Radios  (Base unit system only)     XX 
36 Rectifiers   XX   
37 Shop Equipment    XX  
38 Showers/Eye Wash Stations XX     
39 Sounding Tapes     XX 
40 Storage Tanks   XX   
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Line Item Weekly Monthly Quarterly S-Annual Annual 
41 Strainers   XX   
42 Tank Level Gauges     XX 
43 Tank vents    XX  
44 Transformers     XX 
45 Transportation Equipment  XX    
46 Truck Fill Stand  XX    
47 Valve Pits   XX   
48 Valves, Ball    XX   
49 Valves, Berm Drain    XX   
50 Valves, Butterfly    XX   
51 Valves, Check      XX 
52 Valves, Globe    XX   
53 Valves, Low Point Drain    XX   
54 Valves, Motor Operated    XX   
55 Valves, Plug    XX   
56 Valves, Relief   XX   
57 Valves, Twin Seal    XX  

 
CG-2.4.3.2 Preventive Maintenance Inspections:  In all cases, discrepancies noted as part of the daily system 
inspections and the preventive/operator maintenance program shall be fully documented, reported, and corrected.  Repair 
requirements deemed beyond the expertise of the Contractor or outside normal preventive maintenance practices shall be 
documented and reported to the appropriate work center via the COR.  However, the Contractor may be tasked under Section 
CG-3.0, Logistics Support, Cost Reimbursable, and shall take the appropriate action dictated by such a tasking. 
 
CG-2.4.3.3 Specific Maintenance Requirements 
 
CG-2.4.3.3.1 Buildings and Structures:  The Contractor shall ensure that all buildings, structures, and facilities used by 
or under Contractor control are kept clean and sanitary.  The Contractor shall sweep, mop, strip and wax floors and wash 
windows and walls of occupied buildings or office spaces to present a clean, orderly appearance.  Maintenance and storage 
buildings shall be kept in clean and orderly manner.  Areas immediately around buildings for which the Contractor is 
responsible shall be kept free of debris.  The Contractor shall not allow fire hazards, such as oily rags, loose paper, and trash 
to accumulate in or around buildings, structures, facilities, and areas used, occupied, or controlled by the Contractor.  The 
Contractor shall, at his own cost, replace broken window glass, repair minor electrical failures (e.g.: change fuses, reset 
circuit breakers), and furnish and replace burned out bulbs and fluorescent tubes. 
 
CG-2.4.3.3.1.1 Heating Oil:  Heating oil is delivered as needed under a government contract to the boilers located in 
buildings 82, 288, and 453 at Craney Island and building 139 at Yorktown to maintain habitability.  The boilers in these 
buildings are currently using low sulfur diesel (LSD).  Contractor shall monitor fuel level, notify COR when heating oil is 
required, escort delivery personnel, and accept deliveries. 
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CG-2.4.3.3.1.2 Pest Control:  The Contractor shall ensure that the terminal buildings, structures, and facilities are 
maintained in a clean and pest free (roaches, ants, flies, spiders, etc.) condition.  If the Contractor uses insecticides or 
rodentcides, only premixed products (aerosols or baits) classified as slightly toxic, signal word “CAUTION” on the label, 
shall be used.  Products classified as highly or moderately toxic, signal words “DANGER” or “WARNING” on the label, 
shall not be used.  Additional requirements for the control of mosquitoes are in Section CG-2.4.3.3.26.2, Maintenance 
Requirements, under grounds maintenance. 
 
CG-2.4.3.3.1.3 General Maintenance:  The Contractor shall reset circuit breakers and switches, furnish and replace 
burned out standard and fluorescent lights, and plunge sinks and toilets to keep them serviceable.  The requirement for other 
building/structure maintenance, i.e., electric, carpentry, and other skilled trade work shall be documented and forwarded to 
the COR.  The Contractor shall not alter any structure or allow it to be altered without explicit written approval by the 
Government.  The Contractor shall monitor the vacant and unused buildings located on the terminal and ensure that the 
buildings are kept clean and free of debris.  The Contractor may use a specific building, at the option of the Government, for 
protection and storage of Contractor-owned equipment provided that prior written approval is obtained from the COR.  The 
Contractor shall not permit other non-Government activities access to the vacant buildings. 
 
CG-2.4.3.3.1.4 Designated Areas:  The Contractor shall establish a smoking policy that prohibits smoking in other than 
Government designated areas in accordance with DoD policies.   
 
CG-2.4.3.3.2 Roads and Paved Surfaces:  All roads, paved surfaces, curbing, and sidewalks within contracted fuel 
management areas shall be monitored continuously.  Damage, defects, and the need for repairs shall be documented and 
reported to the COR via the Facility Manager. 
 
CG-2.4.3.3.2.1 Road Maintenance:  The Contractor shall be responsible for:  
 

 Removing snow and ice from roads and sidewalks 
 Removing gravel from paved roadways 
 Maintaining all roads pothole and debris free.  The Government will provide road repair materials such as 

crush and run and cold patch materials 
 
CG-2.4.3.3.3 Lighting:  The Contractor shall monitor exterior lighting, security lighting, and exterior building lights on a 
continuous basis.  Damage, defects, and the need for repairs shall be documented and reported to the COR via the Facility 
Manager.  The Contractor shall repair lighting fixtures and replace lights as specified by the COR. 
 
CG-2.4.3.3.4 Other Facilities, Equipment, and Utilities:  The Contractor shall continuously monitor other facilities, 
equipment, and utilities, i.e., storm drains, exterior water systems, power poles, lines and transformers, and exterior 
telephones within Fuel Management areas.  Deficiencies noted shall be documented and reported to the COR. 
 
CG-2.4.3.3.5 Storage Tanks:  The Contractor shall visually inspect the exterior of all storage tanks and tank components 
and visually examine the various samples taken from the tanks in accordance with the Operations and Maintenance Manual.  
All inspections and visual examinations shall be documented and corrective action within the scope of PM/operator 
maintenance accomplished as deficiencies are noted.  Maintenance requirements such as the stripping of bulk tanks into 
Contractor furnished tank trucks and transport of water bottoms to the Craney Island reclamation system as outlined in 
Section CG-2.1.5, Fuel Oil Reclaimed, the need for exterior corrosion control and painting of tank(s) and tank 
inspection/cleaning as may be indicated by the visual examination of drawn samples shall be recorded on the appropriate 
inspection documents.  Damage, defects, and the need for repairs shall be documented. 
 
CG-2.4.3.3.5.1 Tank Maintenance:  The Government will be responsible for the complete painting of tanks and internal 
tank inspection and cleaning.  Upon notification of a cleaning or repair project, the Contractor shall, to the extent possible, 
use installed system-pumping equipment to empty/ready all selected tanks for cleaning and inspection.  On completion of 
tank cleaning or repairs by another party, the Government will accept the project and the Contractor shall perform and 
document a complete external tank/system inspection to ensure all components are ready to be returned to service.  The 
Contractor shall update all PM systems, programs, and records. 
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CG-2.4.3.3.6 Berms/Canals/Containment Systems:  The Contractor shall ensure that all berms and containment 
systems are kept clean and free of vegetation and other debris that may hamper proper system drainage.  The berms for Tanks 
472, 473, 474, and 475 shall be maintained free of vegetation to protect the buried berm liner.  The above ground liners for 
Tanks 476, 477, 478, and 479 shall be kept free of silt and the gravel borders around the tanks, drop inlets, and access roads 
to the tanks will be maintained vegetation free.  Canals shall be maintained free of vegetation, debris (e.g. limbs, grass 
clippings, etc), and silt that would hamper the flow of water and block drains.  No more than two (2) inches of silt shall be 
allowed to accumulate in any portion of the drainage canal system; therefore, canals may require cleaning more than once a 
year to maintain proper drainage of the area.  Debris and silt removed from canals shall be transported to a site designated by 
the COR.  The Contractor shall not allow water to accumulate in any berm, drainage canal, or containment system.  All drain 
valves shall be secured in a closed position when not in use.  Drain valves shall be inspected and actuated monthly.  The 
direct discharge of any liquid from any berm, drainage canal, or containment system shall comply with the Spill Prevention 
Control and Countermeasures (SPCC) plan, National Pollution Discharge Elimination System (NPDES) permit, and 40 CFR 
112.8, as applicable.  The Contractor shall maintain a clear, concise and accurate log as to the dates and times berms and 
containment systems are drained, observed condition and quality of the water drained, who performed the drainage operation, 
and who supervised the opening and resealing of the drain valve. 
 
CG-2.4.3.3.7 Gauges (Pressure, Differential, and Vacuum):  The Contractor shall inspect gauges continuously and as 
part of the scheduled PM program.  The Contractor shall remove, calibrate or arrange to have calibrations performed by an 
agent certified for such work, and replace all such gauges in accordance with NAVFAC MO-230, Maintenance, and 
Operation of Petroleum Facilities. 
 
CG-2.4.3.3.8 Pressure/Thermal Relief Valves:  The Contractor shall monitor all installed pressure/thermal relief valves 
as part of its daily inspection program.  As scheduled within the PM system, the Contractor shall remove, bench test, and 
replace pressure/thermal relief valves in accordance with NAVFAC MO-230, Maintenance and Operation of Petroleum 
Facilities, or the manufacturer’s recommendations. 
 
CG-2.4.3.3.9 Piping/Pipelines:  The Contractor shall monitor piping and pipeline systems, to include all types of 
expansion joints, continuously.  Active cross-country pipelines and pipelines outside of fuel management compounds, shall 
be monitored by line patrol.  All piping shall be identified in accordance with the most current MIL-STD-161, Identification 
Methods for Bulk Petroleum Products Systems Including Hydrocarbon Missile Fuels, and inspected and maintained in 
accordance with NAVFAC MO-230, Maintenance and Operation of Petroleum Facilities,.  The Contractor shall be 
responsible for spot painting/remarking of lines, keeping pipelines free of water/solids through low point drains, and keeping 
line/valve pits clean and dry.  The Contractor shall maintain the pipeline right-of-way. 
 
CG-2.4.3.3.10 Loading Arms:  The Contractor shall inspect and maintain all loading arms in accordance with the 
Operations and Maintenance Manual.  
 
CG-2.4.3.3.10.1 Inspection:  The Contractor shall inspect and monitor all loading arm components, to include all swivel 
joints, fulcrum swivel, locking pins, remote pendant, hydraulic lines, hydraulic cylinders, etc.  Leaks, wet spots, erratic 
mechanical operation, and the need for excessive force to operate such equipment shall be documented and reported to the 
COR via the Facility Manager. 
 
CG-2.4.3.3.10.2 Maintenance:  Contractor shall repair/replace hydraulic lines, cylinders, fluids and hoses, remote pendant, 
triple swivel seals, all associated valves, console light bulbs, locking pins, etc. 
 
CG-2.4.3.3.11 Shower and Eyewash Stations:  The Contractor shall inspect, test, and maintain shower and eyewash 
stations for proper function. 
 
CG-2.4.3.3.12 Minor Painting and Spot Painting:  Painting is needed to preserve and protect equipment, pipes, tanks, 
buildings, fences, etc., when paint has chipped, loosened, or deteriorated to allow rust to form on surfaces.  The Contractor 
shall accomplish minor painting as part of housekeeping requirements to protect surfaces from corrosion and to preserve 
appearances.  Minor painting shall consist of proper surface preparation, applying primer, and repainting surface areas and 
small components, i.e., pumps, valves, strainers, motors, etc.; and applying color code bands as prescribed by Military 
Standard Identification Methods for Bulk Petroleum Products Systems, MIL-STD-161.  Paint and primer used shall be oil 
base type suitable for use on metal, exterior surfaces and shall be matching and compatible with existing surface paint. 
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CG-2.4.3.3.12.1 Locator Markings, Identification Plates, etc.:  During minor and spot painting, the Contractor shall not 
paint over locator markings, identification plate, etc., placed on pipelines as part of the API 570 inspection.  These markings 
indicated where baseline readings were taken during the inspection and relate to markings on pipeline drawings as well as a 
table of pipe thickness measurements. 
 
CG-2.4.3.3.12.2 Testing Paint for Lead:  Due to the age of the facility, the Contractor shall test all paint and primer for 
lead prior to beginning any minor or spot painting project.  If lead is found, follow applicable federal, state, and local laws 
and regulations. 
 
CG-2.4.3.3.12.3 Large Surfaces:  The Contractor will not be required to paint large vertical surfaces such as buildings and 
tanks or entire pipeline systems. 
 
CG-2.4.3.3.13 Pumps:  The Contractor shall maintain all the terminal pumps in a serviceable condition by performing 
inspections and maintenance, such as adjusting the packing, checking vibration and pump motor alignment, packing glands, 
mechanical seals, providing lubrication, replacing gaskets and pump seals, tightening loose bolts and repairing and adjusting 
valves.  Inspection and maintenance shall be performed as outlined in the Preventive Maintenance Plan.  The Contractor shall 
maintain all terminal electric motors in a serviceable condition by performing inspections and maintenance, such as electrical 
checks, lubrication, and motor/pump alignment. 
 
CG-2.4.3.3.14 Valves and Valve Motor Operators:  The Contractor shall inspect and maintain all types of valves (gate, 
ball, globe, plug, pressure relief, check, double block and bleed) and valve motor operators.  The Contractor shall, as 
required, effect minor repairs to replace worn parts, replace gaskets, repack stuffing glands, lubricate and provide for frequent 
inspection and operation of each valve in the terminal manifold and pipeline system as outlined in the Preventive 
Maintenance Plan.  Examples of work on valve motor operators include checking operation of hand/off/auto switch, 
replacing indicator lights, and adjusting torque settings and limit switches. 
 
CG-2.4.3.3.14.1 Valve Overhauls and Replacements:  The Contractor shall perform complete valve overhaul or replace 
unserviceable and worn out valves with new Government-furnished valves or Contractor acquired valves as determined by 
the COR under Section CG-3.0, LOGISTICS SUPPORT.  The Contractor shall provide the necessary lifting device required 
for valve installation if not otherwise provided as Government Furnished Equipment. 
 
CG-2.4.3.3.14.2 Tank Valves:  The Contractor shall ensure that the valves at each tank are in the closed position except 
when the tank is actually being utilized to receive, issue, or transfer product.  The Contractor shall ensure that all applicable 
valves (e.g. the terminal pump house, booster pump house) are in the closed position except when product is actually being 
received, issued or transferred through a particular pipeline, manifold or system.  The exception to this requirement is the 
Contractor shall ensure all systems valves are aligned to allow for thermal expansion and pressure relief to prevent over 
pressurizing pipelines. 
 
CG-2.4.3.3.14.3 High/Low Level Alarms and Control Valves:  The Contractor shall functionally test installed alarm 
systems, i.e., low, high, and high-high tank level horns, lights, control board status lights and signals, and low/high level 
control valves, in coordination with the AFHE service contract.  A systems status report shall be forwarded to the COR on 
completion of testing. 
 
CG-2.4.3.3.14.4 Automated Tank Gauge (ATG) System:  The Contractor shall monitor ATG systems continuously.  ATG 
readings shall be validated by manual gauging quarterly or as directed by local policy.  A systems status report shall be 
forwarded to the COR on completion of gauge validation/testing. 
 
CG-2.4.3.3.14.5 Valves and Valve Motor Operators:  The Contractor shall inspect and perform preventive/operator 
maintenance on all types of valves (gate, ball, globe, plug, both lubricated and non-lubricated, check, and double block and 
bleed, etc.).  The Contractor shall inspect, clean, lubricate as needed, and operate/actuate each system valve to ensure proper 
function.  Motor operators shall be inspected, cleaned/lubricated as needed and actuated to ensure proper operation. 
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CG-2.4.3.3.14.6 Valve Sub-Assemblies:  Flow control valves with pilot, solenoid, and pressure relief control assemblies 
shall be monitored on a continuous basis.  Discrepancies such as erratic performance or valve failure shall be documented 
and reported to the COR. 
 
CG-2.4.3.3.14.7 Miscellaneous Small Valves:  All types less than 2.5 inches shall be monitored continuously.  Noted 
discrepancies shall be recorded and the Contractor shall undertake the work necessary to repair or replace such valves found 
to be defective.   
 
CG-2.4.3.3.14.8 Valve Pits:  There are 51 valve pits, 10 at Craney Island, 12 at Sewell’s Point and 29 at Yorktown.  The 
pits vary in depth from 4 to 10 feet.  The Contractor shall keep all valve pits clean and free of debris, water, and fuel.  The 
Contractor shall remove water from the valve pits using Government furnished vacuum trucks and transport the recovered 
water to the oily wastewater treatment plant at Craney Island for processing using Contractor furnished tank trucks.  Prior to 
entry, all confined spaces shall be certified safe for entry in accordance with 29 CFR, OSHA Confined Space Regulations.  
The Contractor shall periodically allow the pits to air so that moisture can escape and reduce/prevent corrosion by oxidation.  
In the event any pit appears to contain excessive fuel vapors or if there is free fuel in the pit, the Contractor shall inspect all 
pipeline connections (flanges), valves, controls, etc., in order to locate the source of the leak.  The Contractor shall 
immediately take action to correct the defect if considered a minor repair.  The Contractor shall maintain those valve pits 
listed as “out of service” in Appendix A in a “Caretaker” status as described in the Operations and Maintenance Manual.  
Other maintenance and repair will be approved by the COR and scheduled via Section CG-3.0, Logistics Support, Cost 
Reimbursable. 
 
CG-2.4.3.3.15 Pier Facilities:  Pier fuel facilities, buildings, piping, risers, connectors, valves, and gauges, shall be 
inspected on a continuous basis.  Pressure/thermal relief valves, pressure gauges, valves, and other components as may be 
installed shall be monitored, inspected, tested, and calibrated as outlined for the specific type of component installed.  The 
pier structure itself, pilings, driving surfaces, walkways, railings, and lighting systems shall be monitored continuously.  
Damage, defects, and the need for repairs shall be documented and reported to the COR via the Facility Manager. 
 
CG-2.4.3.3.16 Oil/Water Separator System:  The oil/water separator system consists of a series of under flow weir 
plate-separators.  There are nine oil/water separators strategically located throughout the Craney Island Terminal and one at 
the Yorktown Terminal.  The Contractor shall provide the labor, material, equipment and vehicle resources, as necessary, to 
operate and maintain the oil/water separators seven days per week and to clean each separator yearly (as a minimum), or as 
directed by the COR.  Noted discrepancies shall be documented and reported to the COR via the Facility Manager.  
Discharge of the separators is in coordination with PWC Environmental. 
 
Table 2:  Oil / Water Separators 

Terminal Number Location 
Craney Island 801 Rail Road (West end) 
Craney Island 002 Main Road (East end) (an above ground separator) 
Craney Island 003 Main Road (at intersection with Motor Pool Road)  
Craney Island 004 Rail Road (at intersection with Main Road) 
Craney Island 005 Ocean Road (East of Tank 477) 
Craney Island 006 North Shore Road  
Craney Island 007 Main Road (West of Bldg. 87) 
Craney Island 008 South Perimeter Road (West end) 
Craney Island None South of Solar Pad 
Yorktown 215 South Truck Fillstand 
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CG-2.4.3.3.25.1 Pipelines Repairs:  The Government will be responsible for pipeline replacement, major repairs, and 
hydrostatic testing after repairs are made.  After any testing/repair action, the Contractor shall inspect, pressurize, and re-
inspect the affected lines to ensure the integrity of the line and repairs performed before returning the pipeline to service. 
 
CG-2.4.3.3.26 Grounds Maintenance: 
 
CG-2.4.3.3.26.1 Equipment and Supplies:  The Contractor shall furnish all the equipment, vehicles, labor, tools, grass and 
brush cutting equipment, material, supplies and management necessary to provide grounds maintenance services within the 
terminal areas designated on the grounds maintenance maps provided in Appendix F in accordance with federal, state and 
local laws and regulations.  The Contractor has the option to contract-out grounds maintenance services. 
 
CG-2.4.3.3.26.2 Maintenance Requirements:  The Contractor’s grounds maintenance services shall include, but are not 
necessarily limited to: 
 

 Maintaining lawns and beds 
 Mowing, cutting and trimming all grasses, weeds and other vegetation.  All grasses within 20’ feet of 

facilities, buildings, tanks, pits, pipelines, and fire hydrants for example, shall be maintained between 2 to 3 
inches.  Field grass, slopes, hills, swales and ditches, shall be maintained between 4 to 6 inches 

 Edging and/or trimming grass along curbs, driveways, sidewalks, and buildings 
 Removing cut grass from walks, driveways, and parking lots 
 Cultivating beds to remove grass and weeds 
 Fertilizing, watering, seeding, soding, repairing, weeding, controlling pest, mulching, applying herbicides 

and lime so as to enhance the natural growth habit and attractive appearance of grasses and shrubs 
 Pruning and trimming shrubs and hedges according to their natural growth habit, for proper health, 

attractive appearance and to prevent interference with pedestrian and vehicular traffic 
 Removing all vegetation from fence lines and within the berms but not the outside slope of the berm 

mounds.  Vegetation shall be cleared 5 feet outside of fence line and overhead clearance of 20 feet. 
 Weeding and controlling brush throughout the terminal drainage ditch system and keeping the system clear 

of sediment build-up 
 Removing leaves, brush, vines, bushes, limbs, or small trees, as necessary, so as to prevent interference 

with pedestrian and vehicular traffic.  Roadways shall be clear of vegetation 10 feet out and overhead 
clearance 20 feet from the roadways and shoulders 

 Removing and replacing plants, shrubs and trees, as necessary 
 Limiting and controlling the amount of standing water on the terminal grounds to eliminate, or reduce as 

much as possible, mosquito breeding areas 
 
CG-2.4.3.3.27 Trash Collection:  The Contractor shall be responsible for the collection of accumulated trash, to include 
wind blown and water carried trash, debris and trash deposited by ship personnel into furnished pier cans (Craney Island 
only), from all of the DFSP Norfolk sites into Government furnished dumpsters.  The Government will dispose of the trash in 
the dumpsters.  Under no circumstances shall the Contractor permit or allow accumulated trash to be burned or disposed of 
within the terminal.  The Contractor shall participate in and support any recycling programs. 
 
CG-2.4.3.3.28 Fire Protection Systems:  The Fire Protection Systems at Sewell’s Point and Yorktown consist of a series 
of conventional water lines and fire hydrants.  In addition, the system on Craney Island employs water pumps, foam injection 
systems, and two (2) water storage tanks.  The Fire Protection Systems are strategically located throughout the fuel terminals 
and on the Government owned barges moored at Caney Island.  The installed Fire Protection Systems for Sewell’s Point and 
Yorktown are maintained by NAVSTA Norfolk and NAVWPNSTA Yorktown respectively.  At those locations, the 
Contractor shall monitor, document, and report all observed deficiencies to the COR as they are noted. 
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CG-2.4.3.3.28.1 System Monitoring:  The Contractor shall patrol and monitor all Fire Protection Systems, to those on 
Government owned barges moored at Craney Island, on a daily basis.  All observed system damage, defective 
equipment/components, and the need for repairs to maintain system integrity and to prevent system leakage shall be fully 
documented and reported to the COR for corrective action.  On Craney Island, the Contractor shall undertake preventive and 
minor maintenance such as, but not necessarily limited to, the coordinated Fuels/Fire Department testing of alarm systems, 
the tightening of loose screws, nuts, and bolts to stabilize components and prevent leakage, the inspection, testing, and 
observation of pump/manifold systems, the corrosion control and spot painting of exposed components, and the performance 
of scheduled system flushing operations.  The Contractor will be tasked under Section CG-3.2, CLIN 0002, to undertake 
major repairs of the fire protection systems on Craney Island. 
 

 PWC provides fire alarm repairs on a reimbursable basis 
 Craney Island Fire Department performs the routine testing of the water/foam distribution system 

 
CG-2.4.3.3.28.1 System Monitoring:  The Contractor shall monitor the Fire Protection Systems on a continuous basis.  
Damages, defects, and the need for repairs shall be documented and reported to the COR. The following apply:  (1) PWC 
provides fire alarm repairs on a reimbursable basis, and (2) the Craney Island Fire Department performs the routine testing of 
the water/foam distribution system.  The Craney Island Fire Department will respond if called.  At those locations that are 
equipped with AFFF facilities/systems, the Contractor shall monitor such facilities/systems continuously.  Any noted 
discrepancies shall be reported to the Fire Department via the COR. 
 
CG-2.4.3.3.29 Fences and Gates:  The Contractor shall inspect all fences, to include signs, markings, barbed wire, gates, 
and automatic gate openers, of fuel management compounds.  Discrepancies shall be recorded and a work request forwarded 
to the COR via the Facility Manager. 
 
CG-2.4.3.3.30 Vehicles:  Appendix B provides a list of government-furnished equipment.  The contractor shall have 
vehicles inspected in accordance with state and local requirements for safety and reliability.  The inspection shall include but 
not be limited to brakes, lights, instruments, control and warning devices, exhaust emission (if required by location 
restrictions) and exhaust emission controls.  Commercial motor vehicle inspection documentation shall be in compliance with 
49 CFR 396.17.  Preventative Maintenance shall be performed per manufacturers’ recommended service intervals.  
 
CG-2.4.3.3.31 Workload:  The following information pertains to workload projections, requirements, and minimum 
performance standards for preventive maintenance. 
 
CG-2.4.3.3.31.1 Workload Projection: An electronic database shall be provided to the Contractor during the solicitation 
period that lists the facilities and equipment to be maintained by the Contractor.  The Contractor shall utilize this electronic 
database to develop and execute the Preventive Maintenance Plan. 
 
CG-2.4.3.3.31.2 Joint Inventory:  At contract turnover as outlined in Section CG-1.13, Contract Turnover, representatives 
of the Contractor and Government will conduct a joint inventory of all Government furnished facilities, systems, equipment, 
supplies, and other property to be furnished by the Government to the Contractor.  They will jointly validate the list of 
facilities; fuel systems, equipment, and components listed in Appendixes A, Government Furnished Facilities, and update the 
appendix to fully account for Government assets to be placed under the care and control of the Contractor.  They will also 
update and jointly validate Appendix B, Government Furnished Equipment, Supplies, and Services to provide an inventory of 
all other Government furnished minor property. 
 



SP0600-04-R-0032/0002 

CNRMA, Craney Island, Yorktown, Sewell’s Pint, 04/16/04 42

CG-2.4.3.3.31.3 Disposition of Government Property:  The Government reserves the right to dispose of any excess or 
unserviceable facilities, equipment, components, parts, materials, supplies, or other items as may have been furnished at any 
time over the course of the contract.  The Government will replace items critical to the Contractor’s performance as 
determined by the Government; however, the Contractor may be tasked under Section CG-3.1.1, Task Orders and Task Order 
Requests, to provide replacement items or procure repairs.  Furthermore, the Government reserves the right to dispose of any 
excess or unserviceable common use items such as but not limited to office and rest area furniture, decorative pieces, and 
appliances such as coffee machines, microwave ovens, and refrigerators without replacement.  Appliances and furniture items 
accumulated, collected, or otherwise provided by the Contractor over the course of the contract shall be removed from the 
base or otherwise disposed of at the end of the Contract.  All facilities, equipment, components, parts, materials, supplies, or 
other items furnished by the Government to the Contractor shall be returned to the Government in as good a condition as 
received, allowing for normal wear and tear. 
 
CG-2.4.3.3.31.4 Annual Property Inventory:  As outlined in Section I, Clause I114, Government Property (Fixed-Price 
Contracts), the Contractor shall account for all properties, maintain records, and submit a report of Government Furnished 
Equipment/Property in the custody of the Contractor, annually, as of the anniversary of the contract.  The report shall be 
forwarded to the COR not later than 30 days from the anniversary date each year of the contract.  The Contractor's report 
shall provide a complete inventory of Government-furnished property under its custody.  The Contractor shall identify all 
property deleted and received since the preparation of the last inventory or as they occur and provide copies of source 
documents, i. e., Contractor/vendors invoices, for each item of Government-furnished property. 
 

 Requirement:  
 All Government property shall be maintained in a safe working condition in accordance with the 

Operations and Maintenance Manuals 
 The COR shall be informed immediately of abnormal wear, tear, malfunction or breakdown, etc., of 

Government facilities or equipment 
 Maintenance Records: The Contractor shall keep records up to date and make them available to the COR 

for review upon request and surrender all such records and engineering data to the COR at the expiration or 
termination of this contract 

 The Contractor shall ensure that all operations and maintenance are performed in accordance with 
applicable standards and procedures and/or accepted plans 

 The Contractor shall coordinate with the COR prior to taking any action that may affect or alter 
government facilities 

 Inspect and maintain fuel facilities and equipment so as to be fully capable of performing all scheduled 
product receipt and delivery operations and/or respond to non-scheduled service requests received by the 
fuel control center 

 Capture workload data and maintain records that fully summarize work accomplished in terms of time, 
cost, and materials.   

 Advise the Government of any circumstance that may result in the inability to perform the required services 
in a timely manner. 

 
 Minimum Performance Standards:  
 Fuel terminal operations shall not be delayed/limited as a result of facilities or equipment downtime. 
 All equipment and facilities shall be maintained in accordance with the manufacturer’s recommendations 

and accepted Preventive Maintenance Plans. 
 Assigned system operators shall be qualified and knowledgeable of inspection and maintenance 

requirements.  Training records shall be current. 
 Facilities, structures, equipment, and grounds shall be maintained so as to present a clean and orderly 

appearance and a safe work environment 
 Facility, system, and equipment reference files shall be maintained and current 
 The Preventive Maintenance (PM) program shall be installed, maintained and current 
 Preventive/operator maintenance shall be performed as scheduled/required 
 Preventive/operator inspections and maintenance shall be fully documented 
 Maintenance beyond normal PM/operator programs shall be documented and reported to the COR 

CG-2.5 Training and Records Keeping 
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CG-2.5.1  General:  The Contractor shall establish and maintain, during the lifetime of this contract, a training 
program to ensure that applicable personnel receive training in the areas defined in the Contractor’s Training Plan and that 
meets federal, state, and local laws and regulations. 
 
CG-2.5.2  Training Plan and Program:  The Contractor shall establish and maintain a training program that is 
acceptable to the Government.  The Contractor shall provide all supplies, materials, and equipment necessary for training 
employees.  The plan, both summary and final, shall be provided to the Government as outlined in Section CG-1.5.3.7, 
Training Plan.  On acceptance, the complete training plan shall become a part of the contract.  The training plan/program 
shall ensure that all contract personnel receive training ranging from initial employee indoctrination to fuel safety and 
environmental issues as may be outlined in, but not necessarily limited to, the following table.  Training shall be fully 
documented within each individuals training record.  
 
CG-2.5.3  Training Monitor:  The Contractor shall appoint a responsible individual as the Training Monitor; the 
primary point of contact regarding training and records keeping issues. 
 
CG-2.5.4  Training Records:  Training records shall be kept current and information posted thereto as training 
occurs.  Training records shall be made available to the Government on request.  All training documents or a complete copy 
thereof, excluding proprietary company information, shall be provided without cost to an employee on termination of duties 
with the contractor. 
 
Table 1:  Training Requirements and Responsibilities 

Requirements (1) Responsibilities 

New Employee Indoctrination  Contractor Provided 
Marine Terminal Operator Contractor Provided 
Fire Prevention and Control Contractor Provided 
Confined Space Entry (as applicable) Contractor Provided 
Protection of the Environment Contractor Provided 
Spill Response  (2) Contractor Provided 
Facility Incident Commander (FIC) and Qualified Individual (QI)  Contractor Provided 
Radio Communication Contractor Provided 
Hazardous Waste Operations and Emergency Response (2) Contractor Provided 
EPA Hazardous Waste Handling and Disposal (2) Contractor Provided 
Lock-Out/Tag-Out Procedures Contractor Provided 
Personal Protective Equipment Contractor Provided 
Safe Transportation of Hazardous Materials Contractor Provided 
Fuel Terminal Safety Contractor Provided 
Fuel Terminal Security Awareness Contractor Provided 
Fuels Automated System (FAS) Government Provided 
Automated Fuel Handling Equipment (AFHE) Government Provided 
Weight Handling Equipment Contractor Provided 
Other Training (as may be required by federal, state and local 
agencies and defined by the contract activity) 

 Contractor or Government provided, as 
applicable 

(1) Except as may be specified by other sections of this contract, the government is not obligated to train or provide training to contract 
personnel.  However, incidental training as may be mandated by the region and provided without cost to the Contractor, i.e., fire prevention 
or base familiarization, shall be fully documented within an employee’s training record. 

(2) Required training for the Superintendent and Assistant Superintendent shall be accomplished by the Contractor prior to employment.  
 Requirement: The Contractor shall:  
 Continually develop and train personnel to enhance work habits and improve skills applicable to the petroleum 

management mission.  Training relevant to equipment operation, product handling and safety procedures, 
quality and quantity determination, environmental protection, and administrative/accounting functions shall be 
provided as applicable. 
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 Train all personnel to be able to recognize and respond to potential hazards to avoid dangerous exposure and to 
develop safe working habits, practices, and skills. 

 Advise the Government of any circumstance that may result in the inability to perform the required services. 
 

 Minimum Performance Standards. 
 100% compliance with the government accepted training standards 
 All training records complete and annotated regarding required training as outline in the training plan 
 Training materials, literature, documents, aids, and information readily available to all personnel 

 

CG-2.6 Safety Program 
 
CG-2.6.1  Safety Plan: The Contractor shall publish and maintain a comprehensive petroleum safety program that 
complies with applicable federal, state, and local laws and Navy instructions and regulations.  The following table lists those 
safety plans/topics to be provided by the Contractor and Government plans to be incorporated in the Contractor’s final safety 
plan.  On acceptance, the safety plan shall become a part of the contract. 
 
Table 2:  Safety Plan 

Required Safety Plans 

Industrial Hygiene Plan  (Physical survey performed by the Government.)

Confined Space Entry Plan  (Provided by the Contractor as applicable.) 

Disaster Preparedness Plan  (Provided by the Government.) 
Fire Prevention and Protection Plan  (Provided by the Contractor for all Contractor used and controlled systems and facilities.) 
Hazardous Waste Operations and Facility Response Plan  (Provided by the Government.) 

Personal Protective Equipment Plan 
Safety and Health Standards Plan 
Accident/Incident Reporting 
Destructive Weather Plan  (Provided by the Government.) 

Winter Storm Condition Plan  (Provided by the Government.) 

 
CG-2.6.2  Safety Officer:  The Contractor shall appoint a responsible individual the collateral duty of safety program 
monitor, the primary point of contact regarding the Contractor’s safety program. 
 
CG-2.6.3  Safety Materials:  A copy of the safety plan supported by applicable safety literature, training aids, and 
other safety training materials shall be made available to contract employees. 
 
CG-2.6.4  Accident/Incident Reporting:  All duty related accidents and incidents, to include traffic violations 
involving Contractor operated equipment, for which the Contractor or contract personnel are responsible or involved in shall 
be reported to the COR immediately or, depending on the severity and circumstances, as soon as practical.  All accidents and 
incidents shall be fully documented and a copy of all initial draft and final accident/incident reports forwarded to the COR 
with the next duty day documents and reports.  Also see Section CG-2.7.6, Spill Reporting, regarding product/material spills. 
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 Requirement:  The Contractor shall:  
 Establish a comprehensive safety program and publish a safety plan.   
 Train all personnel to recognize potential hazards, avoid exposure to danger, and to develop safe working 

habits and skills applicable to petroleum related operations so as to minimize disruptions to customer 
support.   

 Advise the Government of any circumstance that may result in the inability to perform the required 
services.   

 Establish and maintain a smoking policy that prohibits smoking other than in Government designated areas 
on the terminal grounds in accordance with Department of Defense policy.   

 
 Minimum Performance Standards: 
 The Contract’s Safety Plan available to the Government and contract personnel 
 All safety materials, training aids and documents readily available to contract personnel 
 Contractor safety officer appointed 
 100% documentation and compliance with government approved safety plans and procedures 

 

CG-2.7 Environmental Protection 
 
CG-2.7.1 Compliance:  In addition to the provisions of Clauses I116, Responsibility for Government-Owned 
Petroleum Products, and Clause I180.02, Environmental Protection (Storage), the Contractor’s performance shall be in 
accordance with environmental plans listed in Table 10 which will be provided by the Government.  Compliance 
requirements as negotiated by the Government may change during the contract period and the Contractor shall modify 
standard operating procedures and work practices to ensure compliance with any new or revised permits, licenses, laws or 
regulations. 
 
CG-2.7.2 Permits and Licenses:  Environmental permits and licenses required for the operation of Government fuel 
facilities will be obtained by and kept on file by the Government. 
 
CG-2.7.3 Training, Exercises, Testing and Inspections:  The environmental training listed in Section CG-2.5, 
Training and Records Keeping, or as may be relevant to the requirements of this section shall be the responsibility of the 
Contractor.  The Contractor shall conduct and document the training, exercises, equipment testing and inspections, meetings, 
facility inspections, and briefings required by the facility response plans for each terminal. 
 
CG-2.7.4 Spill Response: 
 
CG-2.7.4.1 Under CLIN 0001:  Contractor responsibilities for spill response under the CLIN 0001 portion of this 
contract shall include the response, reporting, and cleanup actions identified in the Oil and Hazardous Substance Facility 
Response Plan (OHSFRP or FRP) for each of the fuel terminals.  These actions include, but are not limited to, immediate 
response and cleanup of spills occurring during fueling operations, regardless of Contractor/DoD customer responsibility.  
The Contractor shall: 
 

 Have sufficient personnel available to effectively employ all spill response equipment. 
 Maintain spill response equipment in operational condition at all times. 
 Ensure that Contractor personnel are trained in the safe and efficient use of all spill response equipment. 
 Comply with all drill and exercise requirements mandated under OPA 90 and Navy requirements. 
 Provide coordination and assistance for other spill response services and cleanup actions. 
 Provide spill response labor and materials until the spill is cleaned up. 
 Maintain a spill response event log. 
 Maintain an action log to document manpower and supplies used during spill cleanup.  The log will include the 

times resources are used and the names of individuals involved. 
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CG-2.7.4.1.1 Consumables:  The Contractor shall maintain spill response consumable materials at the required 
inventory levels specified in the facility response plans.  Replacement of consumables utilized during spill response activities 
shall be at the Contractor’s expense.  Consumables shall be replenished anytime the quantity on hand drops below the 
required inventory level.  The Contractor shall replenish the inventory within two weeks from the time the consumables are 
used.  The Contractor shall consolidate materials used for spill cleanups and contact PWC to arrange for the pickup and 
disposal of the solid waste materials to comply with federal and state regulations on accumulation times, specifically:  40 
CFR 262.34 and 9 VAC 20-80-60.D.6.   Consumable materials include, but are not limited to, the following items: absorbent 
pads, booms, sweeps, and litter; rags; rubber gloves and boots; coveralls; squeegees; safety goggles; trash bags; brooms; and 
55 gallon drums. 
 
CG-2.7.4.1.2 Assignments:  The terminal Spill Prevention Control and Countermeasures (SPCC) Plans and Facility 
Response Plans (FRP) may designate contract management/personnel to serve as the Facility Incident Commander (FIC) 
and/or the Qualified Individual (QI) relevant to fuel facilities under the control of the Contractor.  In addition, the Fuel 
Control Center (FCC) and/or fuel dispatchers may be designated as the contract fuels management Initial Point of Contact 
(IPOC) regarding fuel spills within fuel management areas under the control of the Contractor, or actions relevant to 
operations involving contract personnel.  In concert with the base/regional environmental goals, the Contractor shall train 
personnel regarding all required duties relevant to the assigned tasks. 
 
CG-2.7.4.2 Under CLIN 0005:  Spill response actions beyond those outlined above are reimbursable under Section 3.0 
Logistics Support and shall be documented and executed in accordance with CLIN 0004 and CLIN 0005.  These actions may 
include providing assistance, equipment, and materials in response to regional spills at facilities not under the control of the 
Contractor. 
 
CG-2.7.5 Supplies and Equipment:  The Contractor shall be responsible for the inspection, inventory, and care of 
the spill response and cleanup kits.  Spill response kits are maintained and staged throughout the facilities (in orange 
containers) at various locations.  Consumables, i.e., small spill barriers, absorbent pads and compounds, squeegees, mops, 
rags, and other materials, required to maintain all kits at the 100 percent required inventory level shall be provided by the 
Contractor. 
 
CG-2.7.6 Spill Reporting:  The Contractor shall be responsible for making all required spill reports and drafting 
Navy oil spill messages in accordance with the facility response plans (FRPs) and Regional requirements.  In addition to any 
and all formal Government requirements for the reporting of fuel spills, the Contractor shall provide a simplified report of all 
spills involving the Contractor, its personnel, equipment, systems, and processes for which it is responsible.  Outside of 
minor seepage or weepage of system/equipment components, or the capture of small amounts of fuel in drip pans incidental 
to maintenance, i.e. hose changes or strainer cleaning, the spill and loss or recovery of product shall be verbally reported to 
the COR immediately.  A written report shall be forwarded to the COR on the same day with details of the circumstances 
surrounding the spill, the estimated amount of the spill, and actions taken to remediate the spill. 
 
CG-2.7.7 Environmental Remediation:  The Contractor shall provide all labor, material, equipment and vehicle 
resources necessary to periodically pump out the oil from the holding tanks associated with the oil recovery wells and solar 
collection systems at the terminals.  The oil shall be transported and discharged into the oil reclamation system. 
 
CG-2.7.8 Hazardous Material Waste Disposal:  The Contractor shall dispose of all hazardous material waste in 
accordance with applicable federal, state, and local laws and regulations.   
 
CG-2.7.9 Recycle Programs:  The Contractor shall use the Government’s recycle programs when disposing of 
materials.  Examples of recyclable material include: white office paper, computer paper, cardboard, soda cans, metal items, 
dock lines, 55 gallon drums, compressed gas cylinders, newspapers, phone books, motor vehicle parts, oil filters, lead acid 
batteries encased in plastic, aerosol cans, and plastic cans. 
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Table 3:  Government Provided Environmental Documents 

Government Provided Plans  Required By: CI Y SP 
Pollution Prevention Plan E.O. 12856 X X X 
Facility/Emergency Response Plan (OPA 90) 33 CFR 154 

40 CFR 112 
49 CFR 194 

X X X 

National Pollutant Discharge Elimination System Permit 
Plan 40 CFR 122 X   

Oil Pollution Prevention Operations Manual 33 CFR 154 X X X 
Spill Prevention Control and Countermeasures (SPCC) Plan 40 CFR 112 X X X 
Clean Air Act Emissions Inventory Standard 40 CFR 70 X X  
Storm Water Pollution Prevention Plan 40 CFR 122 X X  

 
 Requirement:   
 Ensure that all necessary actions are taken to prevent, control and abate environmental incidents 

relative to the fuel facilities, activities, and programs under the Contractor’s control and responsibility. 
 Ensure all personnel are trained and have the requisite knowledge in spill response and environmental 

protection.  
 Maintain spill response and cleanup kits to respond to and control spills. 
 Notify the Government of any circumstance that may result in the inability to perform the required 

services. 
 Immediately notify the Contracting Officer and the COR if a Notice of Violation is received. 
 Immediately notify the COR of any size spill.  
 Draft a spill message. 

 
 Minimum Performance Standards:  
 100% compliance with all federal, state and local environmental laws and regulations and Government 

provided environmental documents, i.e., no spills 
 Maintain copies of the current Government Spill Prevention Control and Countermeasures (SPCC) 

Plans on hand and available to Contractor personnel 
 Maintain copies of the current Government Facilities Response Plans (FRP) on hand and available to 

Contractor personnel. 
 As applicable, Initial Point of Contact (IPOC) assigned and trained regarding responsibilities 
 As applicable, Facility Incident Commanders (FIC) and Qualified Individuals (QI) assigned and 

trained regarding responsibilities 
 Maintain spill response and cleanup kits at 100 % of the required inventory level 
 Hazardous material spills, regardless of size, reported to the COR and the Emergency Communication 

Center (ECC) 
 Spill message drafted and submitted as soon as practical, but no later than 2 hours after the discovery 

of the spill. 
 Notice of Violation forwarded to the COR 

 



SP0600-04-R-0032/0002 

CNRMA, Craney Island, Yorktown, Sewell’s Pint, 04/16/04 48

CG-2.8 Mission Support 
 
CG-2.8.1 General:  The Contractor shall establish a working relationship with medical personnel and ambulance 
services, local fire departments, local police, US Coast Guard, EPA and other federal agencies as directed by the DEO, local 
Civil Defense organizations and the Federal Emergency Management Agency (FEMA).  The Contractor’s purpose in 
establishing working relationships shall be to advise officials that they are operating a Government-Owned facility under the 
provisions of a Government contract and that in the event of an emergency; local assistance may be requested as appropriate.  
The Contractor shall also establish a working relationship with base officials (Naval Base officials, Military Police, Fire 
Department, Public Works, etc.).  In establishing working relationships, the Contractor shall maintain a position of 
responsibility as specified in contract provisions and recognize that any outside assistance requested shall be intended as a 
means of enhancing the Contractor’s ability to continue terminal operations.  The Contractor shall establish relationships to 
facilitate the services as listed in Table 11 below. 
 
Table 4:  Areas for Mission Support 

Service Service Currently Provided By: 
AFHE Maintenance DESC designated contractor 
Air Compressor Certification PWC Norfolk 
AST Leak Detection PWC Norfolk 
Backflow Certification  PWC Norfolk 
Boiler Certification  PWC Norfolk 
Commercial Barges and Tank Trucks DESC designated contractor 
Elevator Certification PWC Norfolk 
Environmental Remediation PWC Norfolk designated contractor 
Environmental Testing  PWC Norfolk 
Fleet Tanker Coordination   Military Sealift Command (MSC) Operations 
Heating Fuel Service DESC designated contractor 
Hull Inspection (Barge) Government Personnel 
Line Handling for MSC Tankers and Barges MSC Operations 
Maintenance, Repair, and Environmental (MR&E) * Various contractors 
Oily Waste/Waste Oil Treatment Plant PWC Norfolk 
Petroleum Testing (Type A/B) Regional Fuel Laboratory 
Pile Inspection Government Provided 
PM Fire Alarm System (Craney Island) PWC Norfolk 
Preventive Maintenance High Voltage  PWC Norfolk 
Street Lighting (limited) Dominion Resources 
Tank Tightness Testing PWC Norfolk 
Telephone Services (limited) Government 
Terminal Fire Protection Government Provided 
Trash Removal Government Provided 
Tugs DESC designated contractor  
Utility Management PWC Norfolk 
Weight Handling Certification (Two Overhead Cranes) PWC Norfolk 

 

CG-2.9 Terminal Security  
 
CG-2.9.1 General:  The Contractor shall be responsible for terminal security at the Yorktown and Sewell’s Point and 
the internal security of Craney Island.  A separate Navy security contract provides the physical security functions (armed 
guards) at Craney Island.  The Contractor shall provide all the labor, materials, equipment, vehicle resources, and 
management necessary to fulfill the security requirements.  The functions described herein are the responsibility of the 
contractor, and are not necessarily guard functions.   
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CG-2.9.1.1 Craney Island:  Craney Island is a separate and isolated fuel terminal.  The terminal is fenced, with a 
guard building at the entrance to the terminal.  The US Navy provides for the overall physical security of the Craney Island 
terminal via a separate Navy sponsored security contract.  That contract requires at least one (1) armed guard to be stationed 
at the Craney Island terminal gate building 24 hours per day, seven days per week.  A second armed guard continuously 
patrols the Craney Island terminal area.  The security of the buildings and infrastructure within the terminal area shall be a 
responsibility of the fuel Contractor. 
 
CG-2.9.1.2 Yorktown:  The Yorktown terminal main gate is accessed through the entrance gate for the US Coast 
Guard Training Center.  The terminal can also be accessed through a truck gate from a side road that intersects State Road 
238.  The Coast Guard provides security at the Coast Guard gate.  A separate fence surrounds the fuel terminal itself.  The 
Contractor shall be responsible for security for all facilities within the terminal fence and shall ensure the fuel pier facility 
and all valve pits are locked when operations are not in progress. 
 
CG-2.9.1.3 Sewell’s Point:  The terminal at Sewell’s Point is accessed through the Naval Station Norfolk main gate.  
Security for the Naval Station is the responsibility of the US Navy.  The fuel Contractor shall be responsible for the security 
of Sewell’s Point within the fenced areas as well as the pipeline and valve pits located throughout the Sewell’s Point Naval 
Station pier areas.  The Contractor shall be responsible for security for all Sewell’s Point terminal facilities and ensure that all 
valve pits and terminal fenced areas are locked when not conducting operations. 
 
CG-2.9.1.4 Security Plan:  As outline in Section CG-1.5, Contractor Detail Plans, the Contractor shall establish and 
maintain, for the lifetime of this contract, a detailed security plan in accordance with the security requirements applicable 
under all federal, state and local laws and regulations. 
 
CG-2.9.1.5 Files and Records:  Files and records are the property of the Government and shall be kept secure, 
organized, and stored in a neat accessible manner.  All files shall be made available to the COR on request. 
 
CG-2.9.2 Physical Security:  The Contractor shall be responsible for knowledge of and compliance with all 
instructions, policies, and procedures regarding physical security in the performance of this PWS.  The Contractor shall 
safeguard all government property and secure all government facilities, equipment, and material in the Contractor’s 
possession when not under direct physical control of Contractor employees.  The Contractor shall report any lost, stolen, or 
missing government property and incidents affecting personnel or property to the COR.  The Contractor shall secure the areas 
containing government property and/or materials when not manned by employees, see Section CG-2.9.5, Key Control. 
 
CG-2.9.3 Identification Badges:  Access to the terminals is controlled via a government identification card issued to 
each employee for a period not to exceed one year.  Contractor employees shall display applicable identification badges 
[Common Access Cards (CAC)] while on site.  In order to receive an identification badge, CAC, Contractor employees shall 
complete an Application for Department of Defense Common Access Card-DEERS Enrollment (DD Form 1172-2) which 
must be countersigned by the COR.  The FISC Security Director is the approving authority for requests for identification 
badges, and has full and complete control regarding access and the issuance of security identification badges.  Contractor 
employees shall deliver the completed and approved DD 1172-2 to the Pass and Identification Office, where the badge will 
be issued.  Badges shall be worn on the front of outer clothing, above the waist, and visible.  The Contractor shall require 
persons leaving their employment to surrender security identification badges and shall return departing employees’ 
identification badges to the COR.  The Contractor shall recover badges from employees who resign, retire, or are terminated 
but do not return to the office to out-process.  Furthermore, the Contractor shall report lost badges immediately to the issuing 
office and COR.  The Contractor shall account for all security identification badges issued to their employees. 
 
CG-2.9.4 Vehicle Decals:  All Contractor employee privately owned vehicles shall display a valid state license plate, 
safety inspection sticker, and a base vehicle decal for entry onto the terminals and Naval bases.  Contractor employees shall 
obtain a base vehicle decal from the Pass and Identification Office for Naval Station Norfolk.  The Contractor shall require 
persons leaving their employment to remove base vehicle decals from their vehicles, if they are not otherwise entitled to 
them.  
 
CG-2.9.5 Key Control:  The Contractor shall control and account for Government-furnished keys.  The Contractor 
shall establish a control system to safeguard Government-issued keys to prevent theft, loss, or use by unauthorized persons.  
The Contractor shall designate, in writing, the Primary and Alternate Key Custodian and the custodian’s responsibilities for 
the issue, receipt, inventory, and securing of Government-issued security keys.  The Contractor shall provide a copy of these 
designations to the Security Lock and Key Control Officer.  The custodian(s) appointed by the Contractor shall maintain a 
daily key usage log of all keys issued and returned.  The Contractor shall provide quarterly self-inspection inventory reports 
to the Security Lock and Key Control Officer in accordance with FISCNORVAINST 5530.3C, Lock and Key Control.  If, 
through negligence by the Contractor, the Government must re-key/replace locks for which the Contractor has received keys, 
the Contractor shall reimburse the Government for all costs incurred.  The Contractor shall not replace government locks 
without approval from the COR; however, if approved, shall provide copies of new keys to the COR.  The Contractor shall 
only use keyed locks.  The Contractor shall immediately notify the Security Lock and Key Control Officer and COR of any 
keys lost or stolen.  
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CG-2.9.6 Information Assurance/Security:  The Contractor shall comply with OPNAVINST 5239.1B, Navy 
Information Assurance Program, NAVSUPINST 5239.1A, Automated Information System (AIS) Security Policy for Naval 
Supply Systems Command, and site-specific installation regulations for information security.   
 
CG-2.9.7 Heightened Security:  The Contractor shall comply with FISC and Commander, Navy Region Mid-
Atlantic (CNRMA) policies to ensure mission accomplishment during heightened security postures at naval installations.  
These heightened postures are known as Force Protection Conditions (FPCON) Bravo, Charlie, and Delta; and apply when an 
incident occurs or intelligence is received indicating some form of terrorist action against personnel or facilities is imminent.  
To provide continuity of operations, the Contractor shall submit a personnel security roster to the COR for approval, 
identifying and justifying those staff members deemed “essential personnel” and requiring access to naval installations during 
increased FPCON instances (Charlie and Delta).  Essential personnel will be identified with an “E” on their Government 
identification card and its carrying pouch.  In addition to being on the Security Roster, Contractor employees shall present 
valid identification to gain access to the sites. 
 
CG-2.9.8 Truck Access:  Contractor personnel shall adhere to truck access control measures being employed at the 
sites during Force Protection Conditions (FPCON).  All trucks are subject to inspections and/or searches.  During FPCON 
Charlie and Delta postures, access shall be limited to the absolute minimum and commercial deliveries restricted to essential 
items only.  The Contractor shall postpone or cancel non-essential deliveries of material intended for projects/events that 
have been postponed or canceled due to the current situation.  Procedures and guidelines for personnel and freight access to 
regional installations during heightened security measures are listed in Appendix J, Base Truck Access. 
 

 Requirements 
 

 All Terminals 
 Key and lock system established and controlled 
 Security inspections conducted on a random basis at intervals not to exceed two hours 
 Security inspections documented in the Event Log.  Noted discrepancies reported to the COR 
 Security inspections consist of looking for intruders; broken or cut locks; open doors and windows; 

damaged infrastructure; petroleum and water leaks; suspicious objects and packages; security lighting 
outages, etc. 

 Maintain a Visitors Log and Event Log 
 Access shall be controlled to Government-Owned facilities 
 Secure all facility equipment, gates, valves, buildings, systems, or tanks when not in use (any 

exceptions to be authorized by the COR) 
 Level of security comparable to the established threat condition 
 Contractor employees shall obtain and display applicable identification badges while on site 
 Establish an essential personnel list 
 Contractor shall provide access lists of employees and subcontractors, for COR authorization, no less 

than one business day prior to arrival at terminals 
 

 Yorktown 
 Pier and perimeter fence security inspections shall be conducted on a random basis; intervals not to 

exceed two hours.  Inspections shall be documented in the Event Log 
 100% physical identification of all visitors prior to terminal access 
 Security inspections shall be conducted between 1600 and 0700 

 
 Sewell’s Point 
 100% physical identification of all visitors prior to terminal access 
 Security inspections shall be conducted once in the morning and once in the afternoon, Monday 

through Friday 
 

 Craney Island 
 Security inspections shall be conducted between 1600 and 0700 

 
 Minimum Performance Standards: 
 No unsecured equipment, gates, valves, buildings or tanks when not in use 
 No damage or loss of government property due to Contractor fault, negligence or misconduct 
 Level of security comparable to the established threat condition 
 Security plan and requirements documented and files maintained and updated 
 Terminal security inspections performed and documented.  Noted discrepancies reported 
 Access lists provided for all Contractor and subcontractor employees 
 Visitors and Events Logs maintained 
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Tank 1 Description 2 Shell 
Capacity 3 

Safe 
Fill/Unusable/Bottoms Product Year 

Built Tank Depth 4

52 S-W-FX-GL 400,000 GL  Potable Water 1943 34 
60 S-CG-FX 2,583  1,921 / 126 / 504 FOR 1943 24 
61 S-CG-FX 2,583  1,939 / 126 / 504 FOR 1943 24 
287 S-E 103,000 GL  Raw Water 1953 125 
472 S-W-FX 161,433 148,834 / 12,599 / 13,333 F76 1995 50 
473 S-W-FX 161,192 148,330 / 12,861 / 12,563 F76 1995 50 
474 S-W-FX 160,786 148,447 / 12,339 / 13,179 JP5 1995 50 
475 S-W-FX 160,813 148,474 / 12,339 / 12,426 JP5 1995 50 
476 S-W-FX* 157,120 147,203 / 9,917 / 22,850 JP5 2000 52 
477 S-W-FX* 159,090 147,611 / 11,479 / 23,954 JP5 2000 52 
478 S-W-FX* 159,471 148,561 / 10,910 / 24,424 JP5 2000 52 
479 S-W-FX* 157,795 147,371 / 10,424 / 22,910 JP5 2000 51 

(1) O/S following the tank number indicates the tank is “Out-of-Service.” 
(2) Tank description:  S = Surface, W = Welded, C = Cone Roof, R= Riveted, FX = Fixed Roof, * Contains a 

Floating Roof/Pan, G = Ground Level Tank, E = Elevated Tank 
(3) Except as noted, all capacities in barrels. 
(4) Depth is measured in feet. 

 
Tank Characteristics:  Sewell’s Point 
 

Tank 1 Description 2 Shell 
Capacity 3 

Safe 
Fill/Unusable/Bottoms Product Year 

Built Tank Depth 4

67 O/S S-R-FX 52,560 47,360 / 5,200 / 2,987 F76 1922 30 
68 O/S S-R-FX 50,332 44,829 / 5,503 / 2,755 F76 1922 32 
109 S-R-FX 55,815 53,344 / 2,471 / 3,216 F76 1931 32 
110 O/S S-R-FX 55,987 53,506 / 2,481 / 3,216 F76   1931 32 
144 O/S S-W-FX 17,600 16,343 / 1,257 / 838 JP5 1970 30 
145 O/S S-W-FX 17,508 16,338 / 1,170 / 797 JP5 1970 30 
244 S-W-FX 288 253 / 35 / 14 LO6 1951 8 
245 S-W-FX 587 583 / 4 / 20 LTL 1951 8 
246 S-W-FX 831 810 / 21 / 14 LO6 1952 10 
247 S-W-FX 834 810 / 24 / 25 LTL 1952 10 
357 S-W-FX 120 103 / 17 / 6 LO6 1935 8 
358 S-W-FX 119 104 / 15 / 6 LO6 1935 8 
361 O/S S-W-FX 2,360 2,072 / 288 / 79 LO6 1931 16 

(1) O/S following the tank number indicates the tank is “Out-of-Service.” 
(2) Tank description:  S = Surface, W = Welded, R= Riveted, FX = Fixed Roof 
(3) All capacities are in barrels 
(4) Depth is measured in feet. 

 
Tank Characteristics:  Yorktown 
 

Tank Description 1 Shell 
Capacity 2 

Safe 
Fill/Unusable/Bottoms Product Year 

Built Tank Depth 3

201 CC-W-FX 50,090 46,802 / 3,288 / 3,722 JP8 1954 24 
202 CC-W-FX 50,122 46,833 / 3,289 / 3,703 JP8 1954 24 
203 CC-W-FX 50,100 46,812 / 3,288 / 3,787 JP8 1954 24 
204 CC-W-FX 50,122 46,833 / 3,289 / 3,746 JP8 1954 24 
205 CC-W-FX 50,118 46,829 / 3,289 / 3,810 JP8 1954 24 
206 CC-W-FX 50,128 46,839 / 3,289 / 3,617 JP8 1954 24 

 



SP0600-04-R-0032/0002 

CNRMA, Craney Island, Yorktown, Sewell’s Pint, 04/16/04 64

Appendix A:  Government-Furnished Equipment 
Government Property:  The Contractor shall submit all data required, maintain all records, and care for, maintain and 
account for all Government-furnished property in accordance with Clause I114, Government Property.  The Contractor shall 
be responsible for the equipment and be required to maintain a signed receipt document furnished by the accountable officer.  
Equipment and supply additions to the document may originate from a number of sources including items obtained by the 
Contractor (Contractor-Acquired) items provided through Government supply sources and items provided by the 
Government through Government-sponsored repair and maintenance services which are not Contractor-acquired 
(Government-furnished).  When an item of Government property is no longer required, the Government, at its discretion may 
not replace the item. 
 
Government-Furnished Equipment:  A complete list of the Government-Furnished Equipment was made available to the 
contractor during the solicitation period via an electronic database.  The database lists office furniture and miscellaneous 
equipment and is not intended to be all-inclusive.  Transportation vehicles and vessels are also listed in this appendix.  The 
Government reserves the right to replace defective and worn-out equipment and to improve and modernize the terminal.  If 
the Contractor damages or breaks GFE, excluding normal wear and tear, the Contractor will be responsible for replacing the 
item with a comparable item approved by the Government. 
 
Other Government-Furnished Equipment and Materials:  The Government will also provide the following: 
 

 Plans:  A set of complete plans and electrical diagrams that show the location of all items of equipment and 
include actual distances from permanent structures to all tanks, pipelines, pumps, valves, bonds and other 
underground fixtures.  The plans and electrical diagrams are to be retained at the operating location and stored 
and maintained in an orderly fashion. 

 Fire Suppression Equipment:  All fire suppression equipment (i.e., fire extinguishers, portable and installed fire 
suppression equipment) will be provided, overhauled, and when necessary, replaced by the Government.  The 
Contracting Officer will determine the quantity and type of fire suppression equipment at the terminal. 

 Locks and Keys:  Locks and keys as required to secure valves, valve pits, gates and buildings.  The Contractor 
shall, as a minimum, maintain a detailed listing at the terminal, of each lock and lock set indicating location and 
use.  The Contractor shall also include the names of employees assigned and in possession of keys and key sets 
and the method of securing standby and spare keys, locks and lock sets in a lockable storage container. 

 Electricity, Water and Sewerage, and Refuse Collection 
 Telephones:  One telephone line with Defense Switched Network (DSN) capability and one instrument for each 

terminal.  The telephone shall be used for official Government business only: DFAMS/FES, facsimile, and 
voice. 

 Radio base stations:  A radio base station with antenna and wiring for each of the three terminals.  The radio 
base stations shall be used for communicating between terminal personnel and Chambers Field at Naval Station 
Norfolk. 

 Marine radio:  A marine radio at Craney Island and Yorktown.  The marine radio shall be used for 
communicating with vessels in the vicinity of Craney Island and Yorktown. 

 Materiel Safety Data Sheets (for Government-Owned Products only). 
 Facsimile Machine Service. 
 Government unique forms. 
 The Government will furnish automotive and diesel fuels and lubricants for fuel-servicing vehicles, equipment 

that is generally used to deliver bulk products to aircraft, ships, fixed tanks, and facilities.  See Section CG-
1.6.1.17.4, Fuel, Oil, and Maintenance, regarding the provisioning of fuel for utility vehicles. 

 Fuel Additives. 
 Portable Scully System 

 
Government-Furnished Equipment/Property Inventory:  The Contractor shall maintain a complete and accurate 
electronic inventory database.  The Contractor shall submit a report of Government-furnished equipment/property under 
Contractor custody.  The report shall be due to the Contracting Officer no later than seven months from the start of the 
contract and annually thereafter in accordance with FAR part 45, sub-part 45-5. 
 
The Contractor's report shall, as a minimum, provide a complete inventory of all Government-furnished property under its 
custody.  The Contractor shall identify any and all Government-furnished property received since the preparation of the last 
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inventory and furnish copies of source documents (i.e. Contractor's invoice and vendors invoice) for each item of 
Government-furnished property. 
 
Barge and spill response equipment lists are included in this Appendix for quick reference.  These same items are also 
included in the complete database, which was made available to the Contractor during the solicitation period. 
 
Barge Equipment 
 

Barge 1 Length Beam Draft Product Capacity (MBBL) 

YON 308 184’ 34’ 11’ F76 9.5 
YON 311 184’ 34’ 11’ F76 9.5 
YON 312 184’ 34’ 11’ JP5 9.5 
YON 313 184’ 34’ 11’ F76 9.5 
YON 98 184’ 34’ 11’ FOR 8.3 

YON 111 150’ 34’ 11’ JP5 8.3 
YON 318 226’ 42’ 17’ F76 14.3 

(1) All barges are welded, steel hull constructed 
 
Spill Response Equipment 
 

Nomenclature Hull/Serial No. Manufacturer Motor Type 1/Length Year 
Boat, Boom Platform, w/ 
reels, rollers, radio, 
propeller guard, & trailer. 

SAMA 0703B696 SeaArk Marine 2 John-Gas OB, 115 
hp 1996 

Boat, Jon, 14’, w/ trailer     
Boat, Utility, 19’ w/ trailer BWC8248E1394 Boston Whaler Evin-Gas OB 100 hp 1994 
Boat, Utility, 19’ w/ trailer BWC8572EA595 Boston Whaler Evin-Gas OB 100 hp 1995 
Boat, Utility, 19’ w/ trailer BWC8574EA595 Boston Whaler Evin-Gas OB 100 hp 1995 
Boat, Utility, 21’ w/ trailer SAMA 0946F898 SeaArk Marine Evin-Gas OB 150 hp 1998 
Boat, Utility, 21’ w/ trailer SAMA 0947G898 SeaArk Marine Evin-Gas OB 150 hp 1998 
Boat, Skimmer, 28’ w/ 
trailer 

89-6013 Kvichak RRS Gas-Inboard 140 hp 1995 

Boat, Skimmer, 28’ w/ 
trailer 

89-6049 Willard Diesel-Inboard 1997 

Boom, Class II   6500 Feet  
Generator, Portable, (1 ea)     
Hook, Boat, (6 ea)   12 Feet  
Motor, Boat, Inboard OF638276 Mercury Gas, 3.0 Liter 1995 
Motor, Boat, Inboard 872854 Volvo Penta Diesel, AD31, L-A 1997 
Motor, Boat, Outboard G04334000 Evinrude Gas, 150 hp 1997 
Motor, Boat, Outboard G03840042 Evinrude Gas, 100 hp 1995 
Motor, Boat, Outboard 38400048 Evinrude Gas, 100 hp 1994 
Motor, Boat, Outboard G04512967 Evinrude Gas, 150 hp 1998 
Motor, Boat, Outboard G03544011 Johnson Gas, 100 hp 1995 
Motor, Boat, Outboard G04513704 Evinrude Gas, 150 hp 1998 
Motor, Boat, Outboard E6003367 Johnson Gas, 6 hp 1984 
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Nomenclature Hull/Serial No. Manufacturer Motor Type 1/Length Year 
Motor, Boat, Outboard G04129925 Johnson Gas, 115 hp 1996 
Motor, Boat, Outboard G04145754 Johnson Gas, 115 hp 1996 
Pump, 4” 971025977 Godwin Diesel, 22 hp, CD100 1998 
Pump, 4” 0332771-40 Godwin Diesel, 22 hp, CD100 2003 
Skimmer, Mini-max, (3 ea)     
Truck, Vacuum 54-08425 Freightliner, FL80  1993 
Truck, Vacuum 54-08793 Isometrics, 1800 gal  1998 
Truck, Vacuum 84-0049 Isometrics,   1993 
Truck, Vacuum 84-0054 Isometrics, 2000 gal  1995 

(1) Motors listed with boats are also listed separately. 
 
Miscellaneous Government Furnished Equipment And Material 
 
The inventory of Government Furnished Equipment made available during the solicitation period via an electronic database 
lists real property, personal property, transportation equipment, computer equipment, and consumables by terminal.  The lists 
are not intended to be all-inclusive. 
 
The personal property inventory categories are color-coded to indicate how each item will be furnished.  The following 
defines the color-coded categories:  
 
 1.  No highlighted text:  A Government furnished item that will not be replaced or repaired by the 
Government if the item is used-up, worn-out, or damaged.  Continued use of these items will be at the Contractor’s expense.  
Items no longer needed will be transferred to the Defense Reutilization Marketing Office (DRMO) system.   
 
 2.  Green highlighted text:  A Government furnished item that will be replaced or repaired by the 
Government, at the Government’s discretion, if the item is used-up, worn-out, or damaged.   
 
 3.  Tan highlighted text:  A Government furnished item that is no longer needed and will not be replaced or 
repaired by the Government.  These items will be transferred to another activity or turned in to the Defense Reutilization 
Marketing Office (DRMO) system.  
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CR-1.3.3 Surveys:  In addition to the documentation generated under Appendix F, Quality Surveillance Program, the 
Government may perform customer satisfaction surveys, which may be used as part of the assessment of contract 
performance.  The COR has the option to increase the frequency of surveys to address contract compliance issues as needed. 

CR-1.4 Detailed Plans 
CR-1.4.1 General:  As specified herein, the Contractor shall submit detailed plans to the Government for review and 
acceptance.  The required plans shall address the full range of fuel management related issues that apply to the contracted 
functions at NS Norfolk and NAB Little Creek.  All plans are considered dynamic documents that may require review and 
updating over the course of the contract.  Plans to be submitted within 60 days of contract award provide the contracted 
activity time to review the documents and recommend changes prior to the contract start date.  For those plans not required 
until after the contract start date, the Contractor shall comply with existing Government practices and procedures during the 
initial performance period.  The bold Italics comments of the following paragraphs specify when each plan or a summary 
thereof is due and to whom it will be submitted.   
 
CR-1.4.1.1 Plan Summaries:  Summary plans shall be submitted for technical review.  See Section L, Instructions, 
Conditions, and Notices to Offers or Quoters, Clause L2.31, regarding the submission of summary plans for technical 
evaluation. 
 
CR-1.4.1.2 Completed Plans Set:  Once the entire plans requirement is compete, the Contractor shall provide a 
complete set of required plans on Compact Disc (CD) in Adobe pdf format to the contracted activity COR, NOLSC DC, and 
the DESC contracting specialist. 
 
CR-1.4.2 Contract Compliance Plan: Pursuit to the provisions of Section E, Inspection and Acceptance, Clause 
E5.03, the Contractor shall provide a comprehensive and detailed plan that will ensure contract compliance.  The plan, an 
internal, self-inspection system acceptable to the Government, shall addresses methods for meeting the performance 
standards established within Section CR-2.0, Specific Tasks.  The complete Contract Compliance Plan shall be submitted to 
the contracted activity within 60 days of the contract start date. 
 
CR-1.4.3 Product Quality Surveillance Plan: A comprehensive plan to ensure that products placed in the care of 
the Contractor are properly handled, remains on-specification, and are ready for issue.  The plan shall include policy and 
procedure regarding sampling, testing at the level applicable to the specified fuel laboratory, laboratory equipment, 
documentation of tests, reports and records keeping, and actions to be taken in case of unacceptable test results.  The plan 
shall fully outline Contractor responsibilities for quality surveillance under Section CR-2.0, Specific Tasks.  The Product 
Quality Surveillance Plan shall be submitted to the contracted activity within 60 days of the contract start date. 
  
CR-1.4.4 Environmental Protection Plan: Based on the requirements of Section CR-2.15, Environmental 
Protection, the Contractor shall submit a comprehensive and detailed plan outlining procedures necessary to protect the 
environment in accordance with all applicable DOD, USN regulations, and local laws.  The Environmental Protection Plan 
shall be submitted to the contracted activity within 60 days of the contract start date. 
 
CR-1.4.5 Contract Contingency Plan: The Contract Contingency Plan shall outline Contractor actions to ensure 
there are no significant interruption of services resulting from labor disputes, catastrophic failure of equipment, or the effects 
of national disasters/emergencies within the Contractor’s control.  The plan shall provide specific details regarding labor 
issues as may result from potential strike actions, military contingency and war time manning requirements, subcontracting as 
may be required to meet manning requirements, and the replacement of equipment anticipated to be out of service for more 
than 72 hours.  The Contractor shall be responsible for repairing or replacing inoperable equipment or obtaining additional 
equipment and manpower required to carry out day-to-day and contingency operations.  Upgrading or modifying equipment 
to meet specific off station and public, over-the-road requirements, licensing or obtaining permits for equipment and 
personnel to operate on public roads, and adherence to insurance requirements shall be the responsibility of the Contractor.  
The Contract Contingency Plan shall be submitted to the contracted activity within 60 days of the contract start date. 
 



SP0600-04-R-0032/0002 

CNRMA, NS Norfolk and NAB Little Creek, 04/16/04 4

CR-1.4.6 Maintenance Plan: As outlined in Section I, Contract Clauses, Clause I114, Government Property and 
Section CR-2.12, Preventive Maintenance – Facilities and Equipment, the Contractor shall establish and maintain a plan for 
the use, maintenance, repair, protection and preservation of the Government property identified herein.  The Maintenance 
Plan, to include the installation and use of a Contractor furnished computer base preventive maintenance program, shall 
clearly outline the procedures for planning, programming, accomplishing, and documenting preventive maintenance.  Repairs 
to equipment and facilities as may be directed under Section CR-4.2, Services Requiring a Task Order, Services Requiring a 
Task Order, shall also be covered.  On acceptance, the plan shall be incorporated into the contract.  The COR will review the 
plan as necessary during the term of the contract and communicate any need for changes to the Contractor through the 
Contracting Officer.  The Maintenance Plan, to include a draft copy of listings and reports to be generated by the 
computer based preventive maintenance program, shall be submitted to the contracted activity within 60 days of the 
contract start date.  The Contractor provided/installed PM program software will become Government property on 
termination of the contract.  All PM reports, listings, and records generated will become Government property at the time 
they are generated. 
 
CR-1.4.7 Operations Plan:  The Operations Plan is a comprehensive and detailed set of procedures systematically 
outlining all aspects and requirements, including emergency operating and shutdown procedures and staffing plans, for the 
tasks specified in Section CR-2.0, Specific Tasks.  The Operations Plan shall be submitted to the contracted activity within 
60 days of the start of the performance period. 
 
CR-1.4.8 Inventory Control and Accountability Plan:  A comprehensive and detailed plan to ensure Contractor 
compliance with the inventory and reporting requirements of DOD 4140.25M, DOD Management of Bulk Petroleum 
Products, Natural Gas, and Coal.  Contractor performance with regard to the Fuels Automated System (FAS) and the 
Defense Fuels Automated Management System (DFAMS) and other fuel accounting issues as outlined in Section CR-2.9, 
Inventory and Accounting, shall also be covered.  The Inventory Control and Accountability Plan shall be submitted to the 
contracted activity within 60 days of the start of the contract. 
 
CR-1.4.9 Fuel Safety Plan:  As reflected in Section CR-2.1, Safety Program, the contractor shall provide a detailed 
plan outlining product handling characteristic and the procedures necessary to maintain a safe working environment.  The 
plan, a compendium of references, local laws, and regulations applicable to the products stored and handled, Material Safety 
Data Sheets, and guidelines regarding the handling of such products shall be maintained and updated over the course of the 
contract.  The Fuel Safety Plan shall be submitted to the contracted activity within 60 days of the contract start date. 
 
CR-1.4.10 Security Plan:  A detailed security plan as summarized in Section C 2.16, Security, shall clearly identify 
Contractor responsibility for maintaining the security of Government facilities, equipment, data processing computer 
systems, and materials, as well as any Contractor furnished equipment, tools, and materials.  The Security Plan shall be 
submitted to the contracted activity within 60 days of the contract start date. 
 
CR-1.4.11 Training Plan: The Contractor shall publish a comprehensive plan outlining training requirements and 
objectives, see Section CR-2.13, Training and Records Keeping.  It shall list course and subject titles, provide a brief 
description of the subject, identify training sources and the employees to be trained (by job classification), establish the 
frequency of training, and detail the method of monitoring plan compliance.  Training required by state and local 
governments, i.e., Marine Terminal Operator, shall also be included.  A complete training plan shall be provided to the 
contracted activity within 60 days of the contract start date. 
 
CR-1.4.12 Staffing Plan:  The plan shall include an organization chart showing the number of employees identified 
by wage determination, job classification, and full/part time employee status.  See Clause L201.100, Instructions to Offerors 
(GOCO Services-Source Selection). 
 
CR-1.4.13 Equipment Provisioning Plan:  As outline in Section CR-3-1, Vehicles, the contractor shall indicate the 
type and quantity of vehicles to be provided in support of all location identified under this contract.  Furthermore, unless the 
task of grounds maintenance is sub-contracted (indicate so) powered grounds maintenance equipment shall be include in the 
Equipment Provisioning Plan.  See Clause L201.100, Instructions to Offerors (GOCO Services-Source Selection), Section B9 
regarding the required information format. 
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CR-1.5 Contract Turnover 
CR-1.5.1 Assistance:  In the event of a Contractor change and contract turnover, the successor Contractor shall, 
during the last 72 hours of the expiring contract, be provided assistance by the outgoing Contractor and the COR in 
accomplishing a joint facilities turnover inspection.  The inspection shall provide for a facilities walk-through and property 
inventory (validation/update of Appendixes A, Government Furnished Facilities and Appendix B, Government Furnished 
Equipment, Supplies, and Services), product sampling and testing, and a complete product inventory. 
 
CR-1.5.2 Access:  On contract award, the successor contractor shall be granted access to the base and all contracted 
facilities to survey those facilities and observe operations necessary to the drafting of the detailed plans required under 
Section CR-1.4, Detailed Plans, above.  During the last two weeks of the expiring contract, the outgoing Contractor shall 
permit personnel of the successor Contractor access to all contracted facilities to observe operations. 

CR-1.6 Planning Information 
CR-1.6.1 Workload:  Based on the workload data reflected by the various tables and exhibits of this PWS, the 
Contractor should plan to issue approximately 1,785,000 gallons of jet fuel to some 1500/250 aircraft per month (cold/hot 
refueling respectively) at NS Norfolk; however, workload surges of 2,500,000 gallons to as many as 1,960 (cold refueling 
only) aircraft per month (October 2001) have occurred.  The workload for NAB Little Creek is best described as issues of 
various products to a number of small craft, ships, trucks at various locations, see the NAB Little Creek Exhibit of Products 
Issued.  The Contractor should also plan to undertake, as outlined herein, ground fuel delivery (both locations) and used oil 
collection/disposal operations (NS Norfolk Only) as defined by and within the time frames established by Table 1, Hours of 
Operation.  With regard to the ground services tasks, the Government reserves the right to reprioritize/redirect such 
operations, change established schedules, and to add/delete delivery/collection points as may be required by the Government 
and directed by the COR without change to the contract or cost to the Government. 
 
CR-1.6.2 Information:  Workload information for specific fuel services, i.e., the receipt, movement, and issue of 
products, quality surveillance, accounting, and other workload factors, are quantified to some extent in the various sub-
sections of Section CR-2.0, Specific Tasks.  The various exhibits to this PWS provide a more detailed view of product 
receipts and issues, and fuel services by truck and direct refueling systems, as may be applicable, in terms of total services by 
day and month, and average daily workload in four (4) hour increments.  However, unforeseen workloads such as the testing 
of fuels after normal laboratory duty hours or contingency support of any type are not quantified.  The data outlined herein is 
historic information provided to serve as the planning baseline for the fuel services functions.  Based on this historic 
information coupled with real time flight operations schedules, aircraft/squadron deployments, exercise and training 
schedules, and air show/public exhibit schedules provided by the base, the Contractor shall be fully responsible for adjusting 
levels of and providing personnel and equipment to meet workload demands for day-to-day flight operations, exercises, air 
show/public exhibits, and other real time workload variances that may affect fuel services operations.  As an aid to the 
Contractor, the contracted activity will, to the extent possible and practical, provide daily flight schedules, 
exercise/deployment schedules, identify all known and scheduled events the contractor will be responsible for supporting, 
and provide the Contractor schedules, correspondence, and message traffic regarding all such events. 
 
CR-1.6.2.1 Air Show AVGAS Services:   NS Norfolk no longer sponsors Air Shows. 
 
CR-1.6.3 Outlook.  Discussions with Supply, and Fuels Management regarding the current and future mission of NS 
Norfolk and NAB Little Creek indicate there will be changes in assigned units, flight operations, and fuel system 
configuration.  Over the course of the contract, H-60 type helicopters will replace the CH-46 helicopters assigned to NS 
Norfolk.  The impact on total fuel consumption is not known but it may result in increased direct refueling requirements 
within the hours outlined in Table 1, Hours of Operation.  No other operational changes are anticipated.  With regard to fuel 
system configuration, Lubricating Oil, LA7, is scheduled to be moved from NS Norfolk to Sewell’s Point.  The reduced 
workload resulting from this relocation is expected to be minimal.  Other MR&E projects at NS Norfolk, i.e., the relining of 
Tank 39, will have little impact of the contract.  MR&E projects at NAB Little Creek, the upgrade of the service station and 
the replacement of piping at the Desert Cove and the repair of pumphouse 1551 at the West Annex, should have minimal 
impact on performance requirements.  These changes and outlook do not however preclude future fundamental changes in 
mission, flight-training schedules, and assignment of units as may be undertaken by the Department of Defense, the Navy, or 
other agencies that may be tasked to operated from NS Norfolk.  The Contractor will be notified as the requirement for long-
term changes are made known and contract adjustments are deemed necessary and appropriate. 
 



SP0600-04-R-0032/0002 

CNRMA, NS Norfolk and NAB Little Creek, 04/16/04 24

CR-2.6 Used Oil Handling 
CR-2.6.1 General:  Used oil collection and handling is defined as the pre-collection testing of products (if 
applicable), the collection, by truck, of fuel products no long suitable for their intended use, the intermediate holding of the 
products collected within the collection vehicle, and the disposal of those products is conducted at NS Norfolk Only.  At that 
site, the Contractor shall be responsible for performing all used oil collection and handling operations, and safeguarding the 
products collected. 
 
CR-2.6.2 Equipment:  The Contractor shall furnish Used Oil handling equipment configured in accordance with 
CR-3.1.7, Used Oil (Fuel) Truck, and the qualified/licensed personnel to operate and maintain all such equipment to 
undertake the projected workload outlined in the Exhibit of Used Oil Collected, a database that provides historical workload 
information and collection point characteristics.  The Contractor shall fully maintain all furnished equipment and components 
thereof in a safe, serviceable, ready for dispatch condition.  Equipment inspections shall be completed and documented on the 
vehicle inspection form prior to the initial dispatch of the equipment for the duty day. 
 
CR-2.6.3 Collection:  The Contractor shall collect used oil from the collection points identified in Exhibit of Used 
Oil Collected and respond to unscheduled requests for used oil collection services received by the dispatch center.  Maps 
identifying all known collection points will be provided by NS Norfolk and included in the contract under Appendix E, 
Maps.  The Contractor shall update the listing of used oil collection points and the map of collection locations as changes 
occur.  At contract start up, the Contractor shall survey all identified locations and confirm collection schedules to ensure 
uninterrupted customer support. 
 
CR-2.6.3.1 Testing:  The Contractor shall adhere to local HAZMAT instructions and procedures regarding the testing 
of, collection, transport, storage and disposition of used oils. 
 
CR-2.6.3.2 Off Station Operations:  Contractor furnished equipment used to collect, store, and transport collected 
products to DFSP Craney Island, the FISC Norfolk fuel storage terminal, approximately 21 miles from NS Norfolk shall be 
licensed and configured for use on public roads.  Contractor operators shall be licensed as set forth in Section CR-1.9.2.4, 
Driver/System Operator. 
 
CR-2.6.4 Documentation:  The Contractor shall document each used oil pick-up using forms provided by the 
Government.  Until the Fuels Automated System (FAS) is used to document/track used oil collection activities, the 
Contractor shall maintain a daily truck log of all collections and disposals.  The log, at a minimum, shall be used to record the 
date and time of collection or disposal (emptying of the truck), identify the facility or equipment from which used oil is 
collected, the quantity collected/disposed of, and the servicing vehicle number. 
 
CR-2.6.5 Requirements and Performance:  See the requirements and performance standards for Section CR-2.5, 
Ground Fuel Delivery. 

CR-2.7 Recyclable Jet Fuel Handling 
CR-2.7.1 General.  Recyclable jet fuel handling operations, the collection, filtration, and reissue of jet fuel as a 
ground fuel, is not applicable under this contract. 

CR-2.8 Cryogenic Storage and Distribution 
CR-2.8.1 General:  Cryogenic storage and distribution operations are not applicable under this contract. 
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CR-3.1.7 Used Oil (Fuel) Truck (NS Norfolk Only) 
CR-3.1.7.1 General:  Contractor provided used oil (fuel) truck (fuel servicing trucks configured to defuel (potentially 
an aircraft)/take on used oil products generally not returnable to stock) shall meet the following specifications.  Except as 
modified by the following, Section C-3.1.3.2 applies.  Components not specifically addressed do not apply.   
 
CR-3.1.7.2 Cargo Tank(s):  See Section C-3.1.3.2 and sub-sections thereto.  Baffle openings (top vent/bottom flow) 
may be sized to 100 GPM.  The cargo tank provided shall be a single product tank having a minimum capacity of 2,000 
gallons plus the appropriate expansion space.  See Section C-3.1.5 for dual product trucks required for handling recyclable 
JP5/8. 
 
CR-3.1.7.3 Tank Venting:  See Section C-3.1.3.3; however, venting capacity may be reduced to the equivalent of 100 
GPM. 
 
CR-3.1.7.4 Overfill Protection:  A tank overfill device as described in Section C-3.1.3.4 shall be installed and 
operable in the defuel mode. 
 
CR-3.1.7.5 Low Point Drain:  See Section C-3.1.3.5. 
 
CR-3.1.7.6 Piping:  See Section C-3.1.3.6. 
 
CR-3.1.7.7 Defueling:  Used oil (fuel) trucks shall be capable of defueling products at a minimum of 25 GPM.  
Product shall re-enter the tank via the piping system, not the tank top manhole.  The defuel connection shall be a one and 
one-half inch (1½”) quick disconnect type adapter (male fitting) and dust cap, and a control valve mounted at or near the 
defuel connection.  A line strainer, the screen readily removable for cleaning and inspection without interference with or 
removal of other component, shall be installed. 
 
CR-3.1.7.8 Pumping System:  The pumping system shall consist of a pump, piping, connectors, valves, and other 
hardware identified herein capable of defueling from aircraft, drums, and tanks up to 20 feet below grade at a minimum rate 
of 25 GPM.  Control valve(s) and hose connection(s) shall be accessible/operable from ground level.  Each used oil (fuel) 
truck shall be capable of pumping the entire content of the cargo tank to a used oil tank (fuel)/container via a hose and 
underwing nozzle assembly. 
 
CR-3.1.7.8.1 Flow Control:  A calibrated pump pressure gauge, pump suction (vacuum) gauge, clutch/PTO controls, 
and throttle controls shall be mounted so they can be read/operated from the operator position outside the truck cab.  The 
pressure and vacuum gauge face shall be marked in red to indicate maximum operating ranges. 
 
CR-3.1.7.8.2 Performance:  Each used oil (fuel) truck set in the defuel mode, with the engine operating within the 
manufacturer's recommended RPM range, and connected to a source of fuel, shall be capable of the defuel rate noted above. 
 
CR-3.1.7.8.3 Emergency Controls:  See Section C-3.1.3.8.3; however, the “left front” device may be excluded. 
 
CR-3.1.7.9 Meter:  See Section C-3.1.3.11; however, the meter may be a standard non-compensating device. 
 
CR-3.1.7.10 Hose(s):  Defuel hose(s) shall be non-collapsible one and one-half inch by 50 foot (1½” X 50’) hose(s) 
configured to the source most likely to be defueled of used oil (fuel).  A hose fitted with an underwing nozzle (aircraft defuel) 
or soft (cut end) hose (defuel drop tanks and containers) may be required.  The product dispensing and defuel hose may be 
one in the same but coupled to the unit at different locations. 
 
CR-3.1.7.10.1 Hose End Fittings:  Hose end fittings, i.e., nozzles, tubes, drum thieves, cut hard/soft hose, and any other 
apparatus as may be required to connect to and defuel the facilities and equipment assigned shall be provided by the 
Contractor.  
 
CR-3.1.7.11 Hose Storage:  See Section C-3.1.3.14. 
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CR-3.1.7.9 Nozzles:  See Section C-3.1.3.16.  An underwing (single point) nozzle less the hose end regulator shall be 
installed or available for defueling aircraft of used oil (fuel). 
 
CR-3.1.7.12 Swivels and Hose Couplings:  See Section C-3.1.3.17. 
 
CR-3.1.7.13 Static Bonding Cable:  In that such trucks may be used to defuel an aircraft, see Section C-3.1.3.19; 
however, dual grounds applicable to “hot refueling” do not apply. 
 
CR-3.1.7.14 Electrical Wiring and Lights:  See Section C-3.1.2.4. 
 
CR-3.1.7.15 Fire Extinguishers:  See Section C-3.1.3.21. 
 
CR-3.1.7.16 Fenders and Mudguards:  See Section C-3.1.3.22. 
 
CR-3.1.7.17 Painting and Marking:  See Section C-3.1.3.24 and sub-sections thereto; however, smaller stencils, 4 inch 
on 6 inch versus 6 inch on 8 inch stencils, may be used to mark smaller used oil trucks. 

CR-3.1.8 Recyclable/Recycled Jet Fuel Truck 
CR-3.1.8.1 General:  Recyclable jet fuel trucks are not required under this contract. 

CR-3.1.9 Utility Vehicles 
CR-3.1.9.1 General:  Utility vehicle(s), pickup or van type equipment and personnel vehicles, as may be provided and 
used by Contractor management, maintenance, or other personnel within the Contractor organization.  Utility vehicles may 
be painted commercial colors but shall be marked in accordance with Section CR-3.1.2.9.2, Company Logo, and shall 
reflective of the pride and professionalism of the Contractor. 
 
CR-3.1.9.2 Spill Kit:  Each utility vehicle as may be furnished shall be equipped with a 10-gallon spill clean 
up/remediation kit that is protected from the environment but readily available to the vehicle operator. 

CR-3.1.10 Prefabricated Building(s) 
CR-3.1.10.1 Contractor Responsibilities:  The Contractor shall provide prefabricated building(s) sized to the need for 
office space, a driver’s ready room, rest rooms, maintenance workspace, and storage space.  The structure(s) provided shall, 
as mutually agreed upon prior to contract start-up, be wired (electric), plumbed (water and sewage), and have telephone and 
local area network (LAN) cabling as may be applicable, installed.  The structure(s) shall be erected at the site specified by the 
Government, shall be complete (all windows, doors, and fixtures in good working order), shall be properly supported/leveled, 
and shall have the appropriate trim, flashing, and stairs securely installed on set-up.  Any installed structure(s) shall not 
detract from local surroundings, buildings, and landscaping. 
 
CR-3.1.10.2 Utility Connections:  The Government will provide the agreed upon utility connection points, to include 
meters and measuring devises as may be applicable, at the designated building/structure site.  The Contractor shall arrange 
for the physical connection of all such utilities at the building site. 

CR-3.2 Records, Inspections and Disposition of Property 
CR-3.2.1 General:  The Contractor shall maintain records; submit to inspections, and dispose of property as outlined 
in the following sections. 
 
CR-3.2.1.1 Current and Historical Records:  The Contractor shall keep maintenance records on all fuel servicing 
equipment provided.  Such records shall contain a complete description, of the truck, tractor, and cargo tank provided, and a 
copy of cargo tank certification and any applicable inspection documents as may be required by federal, state, and local 
vehicle code.  A complete maintenance history relevant to the Contractor’s possession of the vehicle shall also be provided.  
All records shall be available to the Government for the duration of the contract.  
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CR-3.2.1.2 Equipment Inspection:  As outlined in Section E, Inspection and Acceptance, Clause E29, four (4) work 
days prior to the contract start date or a date mutually agreed upon by all parties, the Contractor shall have all equipment, 
supplies, materials, and documents specified herein available on-site for physical inspection, count, and/or review by  
representatives of the Naval Petroleum Office (primary), the COR from the contracted activity (secondary), and the Defense 
Energy Support Center (tertiary).  The expense of making all such property available shall be borne by the Contractor.  A 
vehicle identification worksheet, Appendix J, shall be completed for each vehicle presented for inspection.  Copies of the 
worksheets and all required attachments shall be provided to the contracting activity and the post-award inspection team 
leader on the first day of the equipment inspection. 
 
CR-3.2.1.3 Function and Testing:  An incumbent shall be capable of emptying; gas freeing, and disassembling 
selected equipment/components on request.  Unless directed otherwise, a first time Contractor shall have all fuel delivery 
vehicles gas-freed for the initial inspection and shall be capable of disassembling such equipment or components thereof as 
requested.  All equipment presented for inspection shall be capable of performing the functions specified, i.e., flow rate, 
deadman control, emergency stop, and overfill protection in the defuel mode for example.  All systems shall be capable of 
being fully tested during the equipment inspection. 
 
CR-3.2.1.4 Unacceptable Property:  Property deemed unacceptable by the Government shall be repaired, modified as 
required to meet specifications, or replaced at the Contractor’s expense prior to commencement of the contract or on a date 
mutually agreed to and documented by the COR, NAVPETOFF and DESC within the post award inspection report.  Failure 
by the Contractor to make remedy by the established dates shall result in a formal cure notice.  Failure to meet dates 
established by the cure notice shall constitute grounds for termination/default. 

CR-3.2.4 Disposition of Property 
CR-3.2.4.1 General:  Contractor furnished property identified herein shall be used solely in the performance of this 
contract and the work defined in Section CR-2.0, Specific Tasks.  Vehicles and property ordered removed prior to the 
completion of the contract, removed because it is not capable of performing its designated function, or has becomes of 
safety/fire hazards, shall be removed from the work site and replaced if applicable at the Contractor's expense.  Whatever the 
case, the lack of serviceable vehicles shall not excuse the Contractor from performing the tasks defined in Section CR-2.0, 
Specific Tasks. 
 
CR-3.2.4.2 Property Storage:  The Contractor shall not store equipment in excess of the contract requirements on 
Government property.  Equipment deemed to be unacceptable, excess to contract requirements, or that property in place at 
termination of the contract, shall be removed from Government property within 30 days.  Thereafter, the Contractor shall be 
charged the prevailing commercial storage rate for each piece of equipment kept on Government property. 

CR-3.3 Other Contractor Provided Equipment and Supplies 
CR-3.3.1 General:  The Contractor shall provide the following equipment, supplies, materials, and services.  In 
doing so, the Contractor shall adhere to all Federal, state, and local laws, rules, code, and regulations applicable to the 
products and services and the purchase, transport, use, storage, and disposition of hazardous materials that may be required to 
fulfill the conditions of this contract. 
 
CR-3.3.1.1 Radios: CR-3.3.1.1 Radios:  The Contractor shall provide intrinsically safe, multi-channel (three (3) 
minimum), fixed or hands held radios and charging units, if applicable, in sufficient numbers to fully control all Contractor 
fuel operations.  See Appendix, B, Government Furnished Equipment, Supplies, and Services, regarding the Government 
provisioning of the base station and antenna. 
 
CR-3.3.1.2 Telephone Services: Except as provided in Appendix, B, Government Furnished Equipment, Supplies, and 
Services, the Contractor shall provide all commercial telephone services (voice, facsimile, or data,) and equipment required 
and necessary to conduct commercial or company business. 
 
CR-3.3.1.3 First-Aid Supplies and Equipment: The Contractor shall provide a two-person first aid kit for each 
manned work center, i.e., refueling, storage, direct fuel servicing, etc.  Collocated work centers, bulk storage and the 
laboratory for instance, will be required to have only a single first aid kit. 
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CR-3.3.1.4 Administrative Supplies and Equipment: With the exception of Government furnished forms and 
equipment specified in Appendix, B, Government Furnished Equipment, Supplies, and Services, the Contractor shall provide 
all administrative supplies (pen/pencil/paper products) and equipment (computer/fax/copy machines) necessary and required 
to undertake the administrative and records keeping functions relevant to the contract.  The Contractor shall not be given 
access to or use Government office equipment, i.e., computers and copy machines, not specifically provided for under the 
terms of this contract.  See Appendix, B, Government Furnished Equipment, Supplies, and Services, regarding Government-
furnished equipment that may be provided; however, note the provisions of Section CR-2.17.2, Disposition of Government 
Property. 
 
CR-3.3.1.5 Janitorial/Housekeeping Supplies, Equipment, and Services: The Contractor shall provide all janitorial 
and housekeeping equipment and supplies, to include small trash/waste baskets, self-closing waste containers, and basic 
personal cleanliness items and restroom supplies, necessary and required to maintain the cleanliness and sanitation of 
buildings and facilities as may be occupied and used by contract personnel and Government staff.  Janitorial services may be 
sub-contracted. 
 
CR-3.3.1.6 Tools: The Contractor shall ensure that all hand/power tools, test/measurement/calibration devices, and 
powered/non-powered equipment required and necessary to inspect, test, calibrate, maintain, and repair Contractor furnished 
vehicles and components thereof are available as needed.  Tools required to maintain Government facilities and equipment to 
the extent required and outlined herein shall be made available as needed. 
 
CR-3.3.1.7 Spares for Contractor Furnished Equipment: The Contractor shall provide all spares, replacement parts, 
components, and repair services required and necessary to maintain and repair all Contractor furnished vehicles, structures, 
equipment, tools, and other items as may be provided by the Contractor.  In support of that objective, the following spares 
commonly installed on Contractor furnished fuel-servicing equipment shall be stocked (kept physically on hand) for the 
duration of the contract.  The required stocks shall be on hand and validated during the equipment inspection outlined in 
Section CR-3.3.1.2, Equipment Inspections, and inspected as deemed necessary by the COR over the course of the contract. 
 

 At least one (1) complete set of each type of filter separator elements used 
 At least one (1) complete set of each type of monitor elements (fuses) used 
 At least one (1) complete set of coalescer elements used 
 At least one (1) underwing hose assembly, a 2” X 60’ hose for example 
 At least one (1) overwing hose assembly, a 1½” X 60’ hose for example 
 At least two (2) quick disconnect coupler 
 At least one (1) hose end pressure regulator (maximum 55 PSI) 
 At least two (2) underwing nozzle 

 
CR-3.3.1.8 Spares for Government Furnished Equipment/Facilities: The Contractor shall purchase and provide 
spares, replacement parts, and small system components that are readily removable and replaceable using common hand 
tools.  Such items may include, but are not necessarily limited to: 
 

 Suction and discharge hoses of all lengths, up to and including those 4 inches in outside diameter, as well as the 
couplers, swedge fittings, bands, clips, brackets, and sealants necessary to mount and secure them 

 Quick disconnect and dry break couplers of all type 
 Hose end pressure regulators (direct refueling systems) 
 Emergency dry breakaway couplers (direct refueling systems) 
 Nozzles and nozzle strainers of all type as well as attached ground wires, clips, and plugs and dust caps 
 System strainers (the screen portion/component) of all type 
 Gauges, pressure, vacuum, and differential, of all type (excluding cryogenic gauges) 
 Small manual valves, less than 1.5”, of all type 
 All small screw on and canister type filters as may used on services station pumps 
 Other small, commonly used parts and materials such as but not limited to U bolts, clamps and fasteners of all type, 

pipe-end couplers and adaptors, dust caps and plugs, gaskets and gasket material, O rings, sample connectors, and 
flow indicators less than 1.5” 

 Replacement supplies for spill containment and clean up kits 
 Filter, monitor, and coalescer elements commonly installed within the systems applicable to the contracted activity 
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Note 
Replacement filters and monitors for fixed facilities, i.e. fillstands, receiving 
stations, direct refueling system, and other fixed filter points are funded by 
DESC. 

CR-3.3.1.8.1 Specification/Standards:  All parts, items, and materials furnished shall meet or exceed DOD 
specification/standards or commercial item standards. 
 
CR-3.3.1.8.2 In-place Assets:  Items listed in Appendix, A, Government Furnished Facilities, and Appendix, B, 
Government Furnished Equipment, Supplies, and Services, represent in-place assets at the start of the contract.  During the 
system inspection outlined in Section CR-1.5, Contract Turnover, the condition of all equipment, facilities, and components 
thereof shall be assessed and documented to determine the level of facility/system readiness and the responsibility on the part 
of the Contractor for the initial replacement/repair of the specified items above.  Thereafter, the Contractor shall be 
responsible for the repair or replacement of all listed and specified items over the course of the contract. 
 
CR-3.3.1.9 Consumables, Maintenance: With reference to equipment and facilities operated and maintained by the 
Contractor, all consumable supplies and materials, i.e., ground wire, clips, and plugs, lubricants, solvents, sealants and sealant 
tape, primer, paints and brushes, bulk packaged nuts, bolts, washers, and screws, clamps of all type, bulk control hose and 
common tubing of all type, and other items commonly used to clean, coat, preserve, lubricate, mark, seal, and secure 
equipment and components shall be furnished by the Contractor. 

Note 
With regard to materials, chemicals, and compounds that may be provided 
and used by the Contractor, the appropriate Materiel Safety Data Sheet 
(MSDS) shall be provided by the Contractor and readily available to those 
that may be required to use or may be exposed to all such materials. 

CR-3.3.1.10 Consumables, Laboratory: Except for the laboratory equipment listed in Appendix, B, Government 
Furnished Equipment, Supplies, and Services, the Contractor shall provide all consumable laboratory supplies.  Items such as 
test filters (a 15 day supply), water detector standards (one (1) spare) and pads (a 15 day supply), Mason jars, sample bottles, 
solvents and dispensers, common glassware, hydrometers, laboratory cleaning compounds, and other commonly used 
supplies required and necessary to operate, maintain, and administer a fuel laboratory shall be furnished by the Contractor.  
Government provided consumables on hand at contract turnover, Section CR-1.5, will be inventoried and equivalent 
inventory of materials provided by the Contractor at termination of the contract. 
 
CR-3.3.1.11 Grounds Maintenance Equipment and Supplies:  The Contractor shall furnish all powered and non-
powered equipment, i.e., movers, brush-hogs, edgers, and trimmers, and supplies such as rakes, shovels, wheel-boroughs, 
disposal bags, and other materials as may be required and necessary to maintain all grounds, fence lines, and clear zones 
identified herein. 
 
CR-3.3.1.12 Snow Removal Equipment and Supplies:  The Contractor shall furnish all powered equipment, shovels, 
scrappers, salt compounds, and chemicals required and necessary to maintaining a clear path to, in and around facilities that 
must be inspected and operated, to and around parked fuel servicing equipment, and to, on, and around all sidewalk and 
general building entrances used by the Contractor.  As mutually agreed to by the Government and Contractor, snow and ice 
removed from designated areas will be accumulated/stored at or near __________ for melting or removal by the Government. 
 
CR-3.3.1.13 Materiel Safety Data Sheets (MSDS):  The Contractor shall provide the appropriate MSDS for those 
chemicals, compounds and materials furnished by the Contractor and necessary to accomplish the tasks identified under this 
contract.  See Appendix, B, Government Furnished Equipment, Supplies, and Services, regarding Government-furnished 
materials. 

CR-3.4 Uniforms and Protective Equipment 
CR-3.4.1 General:  Contract personnel shall wear the appropriate uniforms and safety equipment required for self-
protection. 
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CR-3.4.1.1 Uniforms:  All contract personnel, including site managers, shall wear a distinctive company uniform in 
performance of their duties.  Pursuant to US Department of Labor wage determinations, the Contractor shall provide seasonal 
uniforms consisting of a shirt and pants or coveralls, a matching seasonal jacket/coat, and a matching baseball type cap (not 
to be worn on the flightline).  Except for distinctive management dress shirts, all contract personnel shall be provided and 
wear the same type, style, or design uniform.  All shirts, coveralls, jackets, coats, and caps shall be emblazoned with a readily 
identifiable company name or logo.  All shirts, coveralls, jackets, and coats shall also have the employee’s nametag affixed.  
Laundry services or compensation for such services shall also be provided as stipulated by the applicable wage 
agreement/determination.  Uniforms material blends equivalent to the Navy work dungarees (65/35 polyester/cotton) or the 
Marine Corps fatigue uniform (50/50 polyester/cotton), are acceptable.  Static producing synthetic materials such as 100 
percent nylon, polyester, Dacron, rayon, banlon, and silks, shall not be provided as a uniform or worn as an under or outer 
garment.   
 
CR-3.4.1.2 Safety Equipment:  Contract personnel shall wear Personal Protective Equipment (PPE), cranial helmets, 
safety shoes, and gloves for example, applicable to the task/duty being performed and as mandated by US Navy, station, and 
unit instructions and regulations. 
 
CR-3.4.1.2.1   Contractor Furnished Equipment:  The Contractor shall provide its employees with safety equipment 
such as sound suppression devices and safety goggles.  If applicable, other equipment such as fire retardant overalls, safety 
harnesses and ropes, test equipment for the monitoring of oxygen deficient or explosive atmospheres in confined spaces, and 
breathing apparatus, shall also be furnished by the Contractor. 
 
CR-3.4.1.2.2   Government Furnished Equipment:  Special safety equipment used in the performance of direct 
refueling operations, i.e., cranial protective helmets and signal wands, will, to the extent required to equip contract pit 
operator, aircraft servicer, fire watch, and plane captain crews, be provided by the Government. 
 
CR-3.4.1.2.3 Personal Clothing/Equipment:  The Contractor shall ensure that employees adhere to all foot, hand, and 
eye protection programs and that each employee provides and uses personal clothing and safety equipment such as safety 
shoes, prescription safety glasses, and gloves. 
 

CR-4.0  LOGISTICS SUPPORT, COST REIMBURSABLE 
CR-4.1 Cost Reimbursement 
CR-4.1.1 General.  As outlined above, the Contractor shall provide all services, equipment, supplies, and materials 
not specified as Government provided elsewhere within this contract or as directed by the COR.  However, the Government 
reserves the right to accomplish any and all maintenance beyond that of preventive and operator maintenance using 
government assets, labor, or other contracts.  Furthermore, the Government reserves the right to purchase any equipment 
items, supplies, or materials described herein when the Contracting Officer determines it is in the best interest of the 
Government.  That right includes that of tasking the fuel management Contractor.  Given a task, the Contractor will be 
reimbursed as follows: 
 
CR-4.1.2 Reimbursement for Allowable, Allocable, and Reasonable Cost 
 
CR-4.1.2.1 Goods and Services:  Reimbursement under Section CR-4.2, Services, Requiring a Task Order, shall be 
for the prime Contractor's allowable, allocable, and reasonable direct cost of any subcontracts for furnishing such equipment, 
supplies, and services as specified. 
 
CR-4.1.2.2 Labor:  Reimbursement under Section CR-4.3, Augmentation, shall be for allowable, allocable, and 
reasonable directed labor costs plus fringe benefits and payroll taxes of the prime Contractor's regular employees.  Allowable, 
allocable, and reasonable cost will be reimbursed pursuant to applicable FAR clauses. 
 
CR-4.1.2.3 Non-Reimbursable Costs:  The Contractor shall not be reimbursed under either section for the cost of 
labor associated with the use of its employees during normal work hours in the performance of any task listed herein.  Nor 
will the Contractor be reimbursed for equipment costs using Government or Contractor-furnished equipment in the 
performance of any task listed herein. 
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CR-4.1.3 Allocation of Costs:  The Contractor shall ensure that the costs for preventive and operator maintenance 
are included in the appropriate CLIN on a firm-fixed price basis.  The Contractor shall ensure that any associated 
indirect/overhead cost, if any, related to the performance of tasks under Sections CR-4.2, Services Requiring a Task Order 
and CR-4.3, Augmentation (except as otherwise specified hereinafter) are also included in the appropriate CLIN on a firm 
fixed price basis.  Those associated costs shall include, but may not necessarily be limited to, the costs of office supplies, 
salary for a purchasing agent considered necessary by the Contractor, and other indirect/overhead costs considered a part of 
operating the fuel system.  Any reference to reimbursement for indirect/overhead costs is not applicable to the reimbursement 
of costs of the prime Contractor under this contract.  In addition, Sections CR-4.2, Services Requiring a Task Order and CR-
4.3, Augmentation shall be non-fee bearing.  Therefore, references to reimbursement for fixed fee are not applicable to the 
reimbursement of costs of the prime Contractor under this contract.  The Contractor shall provide the following: 

CR-4.2 Services Requiring a Task Order 

CR-4.2.1 Contractor Purchasing System 
CR-4.2.1.1 General:  The Contractor shall establish and maintain a purchasing system acceptable to the Government 
and shall comply with the following minimum requirements. 
 
CR-4.2.1.1.1 Standard Operating Procedure:  The Contractor shall prepare a Standard Operating Procedure (SOP) 
regarding the Contractor's purchasing policies and procedures.  The SOP shall include, but will not necessarily be limited to, 
policy and procedure regarding emergency purchases, subcontracting, termination of contracts, source selection, contract 
administration, and the maintenance of purchasing records and files.  The Contractor shall submit a draft of the SOP to the 
DESC Contracting Officer, DESC-FPB, to arrive no later than 45 days prior to the contract start date.  On review and 
acceptance, a copy shall be provided to the COR.  Thereafter, the Contractor shall adhere to established procedures for the 
duration of the contract. 
 
CR-4.2.1.1.2 Qualified Companies:  The Contractor shall purchase materials and services only from those companies 
qualified and normally engaged in the type of repair activities required or those that provide or manufacture the materials 
needed. 
 
CR-4.2.1.1.3 Quotes:  Except for purchases of $2,500 or less, a minimum of three quotes (verbal or written) shall be 
obtained.  The award shall be to the lowest, responsible, responsive bidder.  Regardless of dollar value or urgency, the 
Contractor shall withhold award until it has determined that the price is fair and reasonable.  Documentation regarding this 
determination shall be included in the task order file. 
 
CR-4.2.1.1.4 Price:  The Contractor shall procure supplies, materials, and services at the most advantageous prices with 
due regard for prompt delivery, credits, and other benefits as may be available.  The Contractor shall take all actions 
necessary to obtain applicable tax exemptions, price reductions, discounts, and refunds.  Reimbursement to the Contractor 
will be for net cost or price less discounts, rebates, allowances, credits, tax exemptions, reductions, refunds and other 
benefits, any or all of which shall be fully documented. 

CR-4.2.2 Maintenance and Repair by Task Order 
CR-4.2.2.1 Requirement to Perform:  The Contractor may be directed by the COR to provide for, or may report to 
the Government the need for, maintenance and repair services beyond the scope of preventive and operator maintenance 
outlined herein.  On notification of a requirement to perform a specific maintenance task or reporting such a requirement to 
the Government and being directed to perform, the Contractor shall: 
 
CR-4.2.2.1.1 Writing Description:  Provide a complete written description of the deficiency or the nature of the wear, 
breakage, or damage to the system needing repairs.  This document should include a detailed description of the system 
requiring maintenance or repair, the specific components needing repair, replacement, or adjustment, and a preliminary list of 
parts and materials required. 
 
CR-4.2.2.3 Determination:  Determine whether the work will be accomplished in house (by the Contractor) or be 
subcontracted. 
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CR-4.2.2.3.1 In House Work:  If the work is to be accomplished in house, provide a complete list of parts, components, 
materials, and equipment not provided under the contract, the source of supply, and an itemized cost breakdown to include 
labor, if applicable or allowed.  Also, establish a performance period or get well date. 
 
CR-4.2.2.3.2 Out Sourced Work:  If the work is to be accomplished by subcontract, provide the cost estimates as 
outline above.  As with an in house estimate, all subcontractor estimates shall include a complete list of parts, components, 
materials, equipment, and labor, and an itemized cost breakdown thereof.  Any subcontract shall also establish the 
performance period or get well date. 
 
CR-4.2.2.4 Funding/Order to Perform:  The Government will determine the availability of and provide funding.  
Given the approval to proceed, the Government will provide a written task order.  The Contractor shall take no action to 
perform maintenance or repairs outside the scope of the contract until such time a written task order has been provided by the 
COR. 

CR-4.3 Augmentation 
CR-4.3.1 General.  Augmentation is defined as compensation for any unscheduled work that falls outside the normal 
operating hours outlined in Table 1, Hours of Operation, and for which service personnel must be retained beyond normal 
duty hours or called to duty to supplement the assigned workforce.  Actions directed by the Government or taken by the 
Contractor that do not result in additional labor (added personnel) or extended hours of operation will not be considered 
augmentation hours.  For example, increased sampling within established duty hours or the continued manning of bulk 
storage during normal duty hours to observe and assist a third party maintenance contractor is not be considered 
augmentation. 
 
CR-4.3.2 Augmentation Authority:  The Commanding Officer, NS Norfolk, will specify the person(s), position, or 
office authorized to approve augmentation and the means by which the approval will be documented.  Except as provided 
herein, all augmentation shall be approved prior to retaining employees or calling additional personnel to work.  Copies of 
the augmentation approval form/log, the dispatch log validating the circumstances for augmentation, and the individual(s) 
time card that shows the hours worked, shall support all invoices for augmentation.  Unless specifically tasked by the 
Government and approved by the appropriate authority, extended hours for personnel such as mechanics, accountants, and 
administrative personnel do not qualify as augmentation.  Failure to relieve personnel at the end of a normal shift for which 
there are available oncoming personnel or because scheduled personnel fail to show shall not be considered augmentation 
time.  Furthermore, the recall or retention of personnel with specially licenses, i.e., a CDL holder, to undertake an infrequent 
but contracted function, shall not constitute augmentation. 
 
CR-4.3.3 Conditions:  Augmentation will be granted only under the following conditions.  Each paragraph is coded 
(A) to indicate automatic approval within the parameters defined or (P) to indicate pre-approval is required. 
 
CR-4.3.3.1 No Oncoming Relief (A):  For any aircraft fuel servicing operation in progress, e.g., the nozzle is 
connected and fuel is flowing, at the end of normal operating hours for which there is no oncoming/relief shift.  Subsequent 
servicing requests, any beyond that in progress, shall be approved as outlined in Section CR-4.3.2, Augmentation Authority. 
 
CR-4.3.3.2 Continuous Receipt (P):  For continuous receipt operations, a continuous pipeline receipt for instance, that 
will extend beyond the operating hours defined in Table 1, Hours of Operation, Bulk Fuel Storage. 
 
CR-4.3.3.3 Mutual Agreement (P):  As mutually agreed to by the Contractor and the approving authority to provide 
services during unscheduled weekend operations such as make-up flight schedules.  The specific hours of planned 
augmentation and manning levels shall be documented as noted above. 
 
CR-4.3.3.4 Emergency (P):  Work authorized by the designated local authority to undertake emergency fuel servicing 
operations; a downed aircraft recovery operation for example.  The circumstances shall be fully documented. 
 
CR-4.3.3.5 Time Worked:  Unless locally established policy or union agreement dictate otherwise, compensation shall 
be paid for the actual hours worked plus reasonable travel time for individuals that may be called to return to duty. 
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Appendix A Government Furnished Equipment, Supplies, and Services 
In addition to the facilities and components listed in Appendix A, Government Furnished Facilities, the Government will 
provide the following equipment, supplies, and services to and for the use by the Contractor. 
 
Fire Suppression Equipment:  Except for Contractor furnished extinguishers mounted on the Contractor furnished fuel 
servicing trucks, all fire suppression equipment, i.e., fire extinguishers or portable/installed fire suppression equipment, will 
be provided, repaired, overhauled, and, as necessary, replaced by the Government.  The Government will establish the 
quantity and type of fire suppression equipment on station within the Fuel Management facilities. 
 
Telephone Services:  The Government will provide one (1) commercial telephone line and an instrument in the Contractor 
main office and access to out commercial lines as may be installed as well as all DSN, on-station emergency lines, and Local 
Area Network (LAN) connections (if applicable) to conduct Government business, i.e., FAS and FES input.  See Section CR-
.3.3, Other Contractor Provided Equipment and Supplies, regarding Contractor-furnished telephones services. 
 
Radios:  The Government will provide communications equipment consisting of a base station and antenna capable of multi-
cannel operations.  The Government will advise the Contractor of the operating frequents and channels required.  See Section 
CR-.3.3, Other Contractor Provided Equipment and Supplies, regarding Contractor-furnished radios. 
 
Utilities:  The Government will provide electricity, natural gas/propane, heating/power production fuels, water, and sewage 
services as required for the health and welfare of contract personnel that occupy facilities provided by the Government and 
prefabricated structures provided by the Contractor under Section CR-3.1.10, Prefabricated Buildings. 
 
Refuse Collection:  The Government will provide refuse collection.  Refuse placed in refuse containers by the Contractor 
shall be limited to that generated at the contracted location in the performance of this Contract. 
 
Emergency Medical Service:  The Government will provide the emergency medical service limited to first responder 
emergency medical services as available through the Navy Branch Medical Section.  A Navy ambulance will respond to 
called emergencies and transport injured employees to the closest medical facility located at. 
 
Postal/Mail Distribution:  The Government will provide access to and postage for the United States Postal Service and 
United Parcel Service for official Government mail generated as a result of performance of this Contract.  The Government 
will also provide on-installation distribution of mail. 
 
Fuel Products:  Limited to those products stocked and issued on base, the Government will furnish fuel for the operation of 
the Contractor’s fuel servicing equipment, trucks, and tractors identified as fuel servicing equipment.  The Contractor shall 
provide fuel for utility/administrative vehicles, i.e., pick-ups and vans, used by management for administrative purposes. 
 
Forms and Documents:  The Government will provide all forms and documents unique to the Government. 
 
Automated System Chips, Keys, and Cards:  The Government will provide all hardware, software, and programmable 
chips, keys, and cards applicable to automated services stations/product dispensing systems installed at NAB Little Creek. 
 
Materiel Safety Data Sheets (MSDS):  The Government will provide the appropriate MSDS for those compounds furnished 
by the Government.  See Section CR-.3.3, Other Contractor Provided Equipment and Supplies, regarding materials provided 
by the Contractor and the requirement to provide the appropriate MSDS for those materials. 
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The following is a list of additional Government minor property that will be put under the care and control of the Contractor.  
It includes items that must be secured, monitored, inspected, and may require preventive maintenance as specified within this 
PWS.  This is an approximate list to be validated and updated as outline in Section CR-2.17, Property Inventory and 
Accountability. 
 

Facility Item/Component Description (1) Qty 
 Fuels Automated System (FAS)  
  Computers 4 
   Keyboards 4 
   Mouse/Roller Ball 4 
  Monitors 2 
  Printers 4 
  Modems  
  APC Devise 1 
   
 Laboratory Equipment (Installed/affixed cabinets need not be listed.)  
  Combined/Contaminated Fuels Detector (CFD and CCFD) 2 
  AEL Water Detector 1 
  B-2 FSII Test Kit 1 
  Flash Point Tester 1 
  Gammon Field Test Kit  
  Calibrated Thermometers  
  Dishwasher 1 
   
 Direct Refueling Safety Equipment  
  Cranial Protective Helmets AR 
  Signal Wands AR 
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   

(1) List item, manufacture, size, rating, and other descriptive information.  Supplies stocked and controlled by the Government then issued to the 
Contractor, need not be listed. 2) 

 




